



landscape construction landscape maintenance landscape architecture erosion control design build

ATTACHMENT A - LETTER OF ASSENT

October 7, 2020

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com; Frank Pena fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm Marina Landscape, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CA21-0007-52 Furnish and Install Fencing & Single Point Entry at Multiple Sites – Group B, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Marina Landscape, Inc.

By: Yvonne Tran

Yvonne Tran



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information			Subcontractor Jobsite Scheduling Information		
Project Name:			Number of Shifts:		
Furnish and Install Fencing & Single Point Entry at N	Multiple Sites – Group B		1		
General Contractor:	SD Unified Contract Number:		Daily Start Time:	Daily Stop Time:	
Straight Line General Constractors, Inc.	CZ21-007-52		7 a.m.	3 p.m.	
Subcontractor Start Date:	Subcontractor Duration (Days):		Pay Period End Day:	Pay Day:	
TBD	.,,,		Thursday	Thursday	
	Subcontract	or Inform	nation		
Subcontractor Name:					
Marina Landscape, Inc.					
Contact Address:		Contact Email Address:			
3707 W. Garden Grove Blvd, Orange, CA 92868		Nwilliams@marinaco.com			
Company Phone:	Company Phone:		Company Fax:		
714.939.6600	714.939.6600		714.935.1199		
License Classifications(s): A, B, C27, C29, C36, D49, D59		License Number: 492862			
DIR Registration Number: 1000000079		<u> </u>			
Jobsite Contact Name	Jobsite Contact Email	Jobsite Contact Email:		Jobsite Contact Phone:	
Ken Varley	kvarley@marinaco.co	<u>m</u>	714.313.9860		
Describe the V	Vork You Will Perform	n on this	Project (100 words or	less)	
Provide irrigation and landso	ape per plans a	and sp	ecifications.		
Equipme	nt to Be Utilized in P	erformin	g Work on this Project		
Trencher, Skip loader, Backl	noe				



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.

Coope of Work

- The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.
 Jurisdictional Assignments

Craft Assignment—Identify Union Name and Local

Manpower Est.

Scope of Work	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>		
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2		
Irrigation/Landscape Installation	UA Local 345	4	2		
Operating Equipment	Operating Engineers Local 12	1	1		
Boilermakers Local 92 Boilermakers Local 92	D PSA Signatory Building and Construction Local Unions				
	Paint & Tapers Local 1399 Plantage Local 2009				
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200				
Cement Masons Local 500/Area 744 The Company of the Company	Plaster Tenders of So Cal Local 1414 The second of the second				
Floor Covers Local 1399	Plumbers &Steamfitters UA Local 230				
Glaziers Local 1399	Road Sprinkler Fitters Local 669				
IBEW - Electrical Workers Local 569	Roofers & Water Proofers Local 45				
Insulators & Allied Trades (Heat & Frost) Local 5	So Cal Drywall Finishers Local 1136				
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619				
Iron Workers Local 229	Sheet Metal Workers Local 206				
Laborers Local 89	Steamfitters & Pipefitters Local 250				
Laborers Local Environmental Workers Local 300	Teamsters Local 166				
Laborers International Union Highway & Street Stripers' LU 1184	Tile/Marble/Terrazzo Local 18				
Millwrights & Machine Erectors Local 1607	Tradeshow and Sign Craft Local 831				
Pile Drivers Local 2375	UA Plumbers Local 345: Landscape, Irrigation, Underground and				
Operating Engineers Local 12	Specialty Piping Applications				
Painter & Allied Trades DC 36					