



landscape construction landscape maintenance landscape architecture erosion control design build

October 27, 2020

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com; Frank Pena fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm Marina Landscape, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ21-0041-52 Furnish and Install Fencing & Single Point Entry at Multiple Sites – Group C, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Marina Landscape, Inc.

Yvonne Tran

By: Yvonne Tran



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information Subcontractor Jobsite Schedu		site Scheduling Information			
Project Name:			Number of Shifts:		
Furnish and Install Fencing & Single Point Entry at Mu	ultiple Sites – Group C		1		
General Contractor:	SD Unified Contract Nu	mber.	Daily Start Time:	Daily Stop Time:	
TL Veterans Construction, Inc.	CZ21-0041-52		7 a.m.	3 p.m.	
Subcontractor Start Date:	Subcontractor Duration	(Davs):	Pay Period End Day:	Pay Day:	
TBD	TBD	(24)0).	Thursday	Thursday	
	Subcontract	or Inform	ation		
Subcontractor Name:					
Marina Landscape, Inc.					
Contact Address:		Contact	Contact Email Address:		
3707 W. Garden Grove Blvd, Orange, CA 92868		Nwilliams@marinaco.com			
Company Phone:		Company Fax:			
714.939.6600		714.935.1	714.935.1199		
License Classifications(s): A, B, C27, C29, C36, D49,	ations(s): A, B, C27, C29, C36, D49, D59		License Number: 492862		
DIR Registration Number: 1000000079					
Jobsite Contact Name	Jobsite Contact Email	••		Jobsite Contact Phone:	
Ken Varley	kvarley@marinaco.co	<u>m</u>	714.313.9860		
2					
Describe the W	ork You Will Perforr	n on this	Project (100 words or	less)	
Provide irrigation and landsca					
2		erforming	g Work on this Project		
Trencher, Skip loader, Backh	oe				
5					



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with **Article 8 of the SDUSD PSA**.

remedies in accordance with Article 8 of the SDUSD PSA .			
Jurisdictional	I Assignments		
Coope of Wark	Craft Assignment—Identify Union Name and Local	Manpower Est.	
Scope of Work	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2
Irrigation/Landscape Installation	UA Local 345	4	2
Operating Equipment	Operating Engineers Local 12	1	1
Irrigation/Landscape Installation	Laborers Local 89	4	2
SDUSD PSA Signatory Building	and Construction Local Unions		

Boilermakers Local 92 Paint & Tapers Local 1399 Bricklayers & Allied Craftsmen Local 4 Plasterers Local 200 Cement Masons Local 500/Area 744 Plaster Tenders of So Cal Local 1414 Floor Covers Local 1399 Plumbers & Steamfitters UA Local 230 Glaziers Local 1399 Road Sprinkler Fitters Local 669 IBEW - Electrical Workers Local 569 Roofers & Water Proofers Local 45 Insulators & Allied Trades (Heat & Frost) Local 5 So Cal Drywall Finishers Local 1136 International Union of Elevator Constructors Local 18 Southwest Regional Council of Carpenters Local 619 Iron Workers Local 229 Sheet Metal Workers Local 206 Laborers Local 89 Steamfitters & Pipefitters Local 250 Laborers Local Environmental Workers Local 300 Teamsters Local 166 Laborers International Union Highway & Street Stripers' LU 1184 Tile/Marble/Terrazzo Local 18 Millwrights & Machine Erectors Local 1607 Tradeshow and Sign Craft Local 831 Pile Drivers Local 2375 UA Plumbers Local 345: Landscape, Irrigation, Underground and

Specialty Piping Applications

Operating Engineers Local 12 Painter & Allied Trades DC 36