

#### ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

August 17, 2018

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

### Dear Sir:

This is to confirm Inland Air Balance, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Grompers Preparatory Academy Athletics Facilities, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Inland Air Balance, Inc.

By: David Jones, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



# San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Name: Grompers Preparatory Academ	y Athletics Facilities	Subcontractor Jobsite Scheduling Information Number of Shifts:		
General Contractor: Unknown	SD Unified Contract Number: Unknown	Daily Start Time: Unknown	Daily Stop Time: Unknown	
Subcontractor Start Date: Unknown	Subcontractor Duration (Days): Unknown	Pay Period End Day; Wednesday	Pay Day: Thursday	
Subcontractor Name: Inland Air Balance, Inc	Subcontractor Inforr	nation		
Address: 482 W Arrow Hwy Ste C, San Dimas	, CA 91773	acas (18804)),salay) -880 s./8 (7/10/20)))1886 (16/16/16/16/16/16/16/16/16/16/16/16/16/1	P\$, () () (17 d) () () () () () () () () () () () () ()	
Contact Email Address: david@inlandairbala	nce.com, gthree@inlandairbalance.com, diana(	Dinlandairbalance.com		
Phone: 909-305-4881		henskeld nessen men de men som men med men krede er skledsteldskild de		
Fax: 909-305-4799	License Classification: C61 / D62	License S	License Status: Current	
License Number: 833372			enaturuskuurus (1880–1880) maanuurus alaksi (1880–1889) ji Halei 1999	
Descri	pe the Work You Will Perform on thi	s Project (100 words o	· [ess)	
TAB (Test & Balance)				
	quipment to Be Utilized in Performi	ng Work on this Projec		
	quipment to Be Utilized in Performi	ng Work on this Projec		
	quipment to Be Utilized in Performi	ng Work on this Projec		
	quipment to Be Utilized in Performi	ng Work on this Projec		
	quipment to Be Utilized in Performi	ng Work on this Projec		



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

### Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

	Coope of Mark		Craft Assignment—Identify Union Name and Local		Manpower Est.		
	Scope of Work		<u>Union No</u>		<u>Avg</u>		
EXAMPLE: ABC Sprockets/Installation of Sprockets		Sprocket Installers Local 123		5	2		
District History of the State o							
	San Diego Building and C Insulators & Allied Trades (Heat & Frost) Local 5	onst	ruction Local Unions Sheet Metal Workers Local 206				
	Boilermakers Local 92	•	Steamfitters & Pipefitters Local 250				
	Bricklayers & Allied Craftsmen Local 4	•	Teamsters Local 166				
	Cement Masons Local 500/Area 744	•	Tile/Marble/Terrazzo Local 18				
	IBEW - Electrical Workers Local 569	•	<ul> <li>Southwest Regional Council of Carpenters Local 547</li> </ul>				
	International Union of Elevator Constructors Local 18	•					
	Iron Workers Local 229	•	<ul> <li>Millwrights &amp; Machine Erectors Local 1607 Pile Drivers Local 237</li> </ul>				
	Laborers Local 89	•	Talliof a filled Trades pe out				
	Laborers Local Environmental Workers Local 300	•	So Cal Drywall Finishers Local 1136				
	Plasterers Local 200	•	Floor Covers Local 1399				
	Plaster Tenders of So Cal Local 1414	•	Glaziers Local 1399	-			
	Operating Engineers Local 12	•	Paint & Tapers Local 1399				
	Piumbers &Steamfitters UA Local 230	•	Tradeshow and Sign Craft Local 831				
	Road Sprinkler Fitters Local 669	•	UA Plumbers Local 345: Landscape, Irrigation,	Undergrou	ınd and		
	Roofers & Water Proofers Local 45		Specialty Piping Applications				