

econo fence inc.

5261 Pedley Road
Riverside, CA 92509-3931
Phone (951) 685-5000
Fax (951) 360-8685
State License # 337734
DIR # 1000001395

ATTACHMENT A - LETTER OF ASSENT

May 22, 2019

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net ; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com ; Frank Pena
fpena@swcarpenters.org

Re: **San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")**

Dear Sir:

This is to confirm Econo Fence Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to CZ19-0867-24 Joint Use Field at Horton ES Phase II and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Econo Fence Inc.

By: Amanda Johnson, President



[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Construct Joint Use Field/Horton ES		Number of Shifts: 1	
General Contractor: Byrom-Davey	SD Unified Contract Number: CZ19-0867-24	Daily Start Time: 7am	Daily Stop Time: 3pm
Subcontractor Start Date: TBD	Subcontractor Duration (Days): 15-20 days	Pay Period End Day: Saturday	Pay Day: Friday

Subcontractor Information		
Subcontractor Name: Econo Fence Inc		
Address: 5261 Pedley Rd., Riverside, CA 92509		
Company Phone: 951-685-5000	Company Fax: 951-360-8685	
License Classification(s): C-13	License Number: 337734	
DIR Registration Number: 1000001395		
Jobsite Contact Name: Judd Leslie	Jobsite Contact Email: jleslie@econofenceinc.com	Jobsite Contact Phone: 951-685-5000 x 105 951-453-2533

Describe the Work You Will Perform on this Project (100 words or less)
Furnish and install chain link fence and gates Furnish and install prefabricated handrails

Equipment to Be Utilized in Performing Work on this Project
Necessary Hand Tools & Small Power Tools
Bobcat Skidsteer

Workforce and Jurisdictional Assignments



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Workforce hiring rules are described in **Article 3 of the SDUSD PSA**. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with **Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA**.

1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with **Article 8 of the SDUSD PSA**.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u> <u>Union No</u>	<u>Manpower Est.</u>	
		<u>Peak</u>	<u>Avg</u>
<i>EXAMPLE: ABC Sprockets/Installation of Sprockets</i>	<i>Sprocket Installers Local 123</i>	<i>5</i>	<i>2</i>
Fence Installation	Laborers- Grp. III Fence Erector - Laborers Local 89	4	2
Skidsteer Operations	Operating Engineering – Local 12	1	1

SDUSD PSA Signatory Building and Construction Local Unions

- | | |
|--|---|
| <ul style="list-style-type: none"> • Boilermakers Local 92 • Bricklayers & Allied Craftsmen Local 4 • Cement Masons Local 500/Area 744 • Floor Covers Local 1399 • Glaziers Local 1399 • IBEW - Electrical Workers Local 569 • Insulators & Allied Trades (Heat & Frost) Local 5 • International Union of Elevator Constructors Local 18 • Iron Workers Local 229 • Laborers Local 89 • Laborers Local Environmental Workers Local 300 • Laborers International Union Highway & Street Strippers' LU 1184 • Millwrights & Machine Erectors Local 1607 • Pile Drivers Local 2375 • Operating Engineers Local 12 • Painter & Allied Trades DC 36 | <ul style="list-style-type: none"> • Paint & Tapers Local 1399 • Plasterers Local 200 • Plaster Tenders of So Cal Local 1414 • Plumbers & Steamfitters UA Local 230 • Road Sprinkler Fitters Local 669 • Roofers & Water Proofers Local 45 • So Cal Drywall Finishers Local 1136 • Southwest Regional Council of Carpenters Local 619 • Sheet Metal Workers Local 206 • Steamfitters & Pipefitters Local 250 • Teamsters Local 166 • Tile/Marble/Terrazzo Local 18 • Tradeshow and Sign Craft Local 831 • UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications |
|--|---|