ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



December 14, 2018

Project Labor Coordinator

Attn: SDUSD PSA Coordination Team

4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Fencecorp., Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. CZ19-0083-42 La Jolla High School Whole Site Modernization], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely.

FenceCorp., Inc

Bv:

Robert McPherson - Vice President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the Sau Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information			
Project Name: La Jolla High School Whole Site I	Modemization		Number of Shifts: 1		
General Contractor: Balfour Beafty	SD Unified Contract Nur 16027-00	mber:	Daily Start Time: 7:00AM	Daily Stop Time: 3:00PM	
Subcontractor Start Date: 12-22-2018	Subcontractor Duration (20 Days	(Days):	Pay Period End Day: Saturday	Pay Day: Friday	
Subcontractor Name: Fencecorp., Inc.	Subcontracto	r Informat	ion		
Address: 2401 Industry Street, Oceanside California	mia 92054	BOTTONIA COLOR STATE OF THE STA	M de dika sa bana marape dagi gaji ga da da ana sersanan perspejah dapi dagis dasama mar		
Company Phone: 760-721-2101		Company F	Fax: 760-721-2548		
License Classifications(s): C-13, B		License Number: 886544			
DIR Registration Number: 1000000850	MACALON TO PROBEE PROBESSA A A MARKET MACALON PROPERTY AND A TAXABLE PROPERTY AND A CONTRACT OF THE ACCUSATION AND A CONTRACT OF THE	ATTENDED TO THE PERSON OF THE	a addressed and the specific of the state of	Name of the state	
Jobsite Contact Name Allen Boortz	Jobsite Contact Email::	Jobsite Contact Email:: a.boortz@fencecorp.us		Jobsite Contact Phone: 760-315-7304	
Describe the	Work You Will Perform	on this Pr	olect (100 words or	lace)	
Remove & Replace Existing Railings.	g Fence, Installing	g Tempo	orary Fence, C	L Fence & Gates and	
Equipm Skidsteer	ient to Be Utilized in Per	forming W	ark on this Project		
		179 ў 1 458656 роцыя шая чал боў от адуудал	THE CONTRACT OF THE CONTRACT O		



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.		
	<u>Union No</u>	Peak Avo		
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
Fencing	Laborers Local 89	3	2	
Digging with the Skidsteer	Operating Engineers Local 12	2	1	
		and the state of t		
SDUSD PSA Signatory Buildin Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4	g and Construction Local Unions Paint & Tapers Local 1399 Plasterers Local 200	annowant and an order to supply	anga belongsten tikkipa di	
Cement Masons Local 500/Area 744 Floor Covers Local 1399 Glaziers Local 1399	Plaster Tenders of So Cal Local 1414 Plumbers & Steamfitters UA Local 230 Road Sprinkler Fitters Local 669			
IBEW - Electrical Workers Local 569 Insulators & Allied Trades (Heat & Frost) Local 5	 Roofers & Water Proofers Local 45 So Cal Drywall Finishers Local 1136 			
International Union of Elevator Constructors Local 18 fron Workers Local 229 Laborers Local 89	 Southwest Regional Council of Carpenters Local 619 Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 			
Laborers Local Environmental Workers Local 300 Laborers International Union Highway & Street Stripers' LU 1184 Millwrights & Machine Erectors Local 1607	 Teamsters Local 166 Tile/Marble/Terrazzo Local 18 Tradeshow and Sign Craft Local 831 			
Pile Drivers Local 2375 Operating Engineers Local 12	 UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications 			