

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

December 9, 2020

Project

Labor

Coordinator

Attn: SDUSD PSA Coordination Team

4860

Ruffner

Street

San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com; Frank Pena

fpena@swcarpenters.org

Re:

San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm Wenger Corporation agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. CZ19-0422-42 Memorial Prep-Scholars and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely.

Wenger Corporation

By:

Sue Ann Holz Installations Administrator



[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

	O. I. C. Labalta Cahaduling Information		
Project Information	Subcontractor Jobsite Scheduling Information		
1 Tojoot information			



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Name:		Number of Shifts:		
Memorial Prep-Scholars		1		
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time:	
Seamless Care Inc	CZ19-0422-42	7am	4pm	
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day:	
January 2022	4 days	Sunday	On the last day worked	
	Subcontractor Infor	mation		
Subcontractor Name:				
Wenger Corporation		t Cwell Address:		
Contact Address:		Contact Email Address:		
555 Park Drive, Owatonna, MN. 55060		n.holz@wengercorp.com		
Company Phone:	Compa	2		
507/455-4100		507/774-8581		
License Classifications(s):	626377	Number:		
Specialty C61/d34	0203/1	9		
DIR Registration Number:				
1000001636			Jobsite Contact Phone:	
Jobsite Contact Name	Jobsite Contact Email::			
Memorial Prep-Scholars	To be determine		To be determine	
Describe	the Work You Will Perform on th	is Project (100 words o	or less)	
Installation of band locke			or less)	
Installation of band locke	rs and specialty athletic	lockers.		
Installation of band locke	rs and specialty athletic	lockers.		
Installation of band locke	rs and specialty athletic	lockers.		
Installation of band locke	rs and specialty athletic	lockers.		
Installation of band locke	rs and specialty athletic	lockers.		



San Diego Unified School District **Project Stabilization Agreement (PSA)** Subcontractor's Pre-Job Conference Form

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- Disagreements with initial assignment shall be addressed directly with the subcontractor.
- The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- Assignments shall be considered final 14 days after the Pre-iob conference. Craft(s) in disagreement with the assignment may pursue

	Jurisdictional	Assi	gnments		
		Craf	t Assignment—Identify Union Name and Local	Manpov	ver Est.
	Scope of Work		<u>Union No</u>	<u>Peak</u>	Avg
EXAMPLE: ABC Sprockets/Installation of Sprockets		Sprocket Installers Local 123		5	2
	Installation of cabinetry	S	outhwest Carpenters Local 619	4	4
	SDUSD PSA Signatory Building	and (Construction Local Unions		
	Boilermakers Local 92	•	Paint & Tapers Local 1399		
ı	Bricklayers & Allied Craftsmen Local 4	•	Plasterers Local 200		
ı	Cement Masons Local 500/Area 744	•	Plaster Tenders of So Cal Local 1414		
,	Floor Covers Local 1399	•	Plumbers &Steamfitters UA Local 230		
ì	Glaziers Local 1399	•	Road Sprinkler Fitters Local 669		
	IBEW - Electrical Workers Local 569	•	Roofers & Water Proofers Local 45		
•	Insulators & Allied Trades (Heat & Frost) Local 5	•	So Cal Drywall Finishers Local 1136		
,	International Union of Elevator Constructors Local 18	•	Southwest Regional Council of Carpenters Loc	al 619	
•	Iron Workers Local 229	•	Sheet Metal Workers Local 206		
	Laborers Local 89	•	Steamfitters & Pipefitters Local 250		
	Laborers Local Environmental Workers Local 300	•	Teamsters Local 166		
•	Laborers International Union Highway & Street Stripers' LU 1184	•	Tile/Marble/Terrazzo Local 18		
•	Millwrights & Machine Erectors Local 1607	•	Tradeshow and Sign Craft Local 831		
•	Pile Drivers Local 2375	•	UA Plumbers Local 345: Landscape, Irrigation,	Undergrou	und and



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

***************************************	•	Operating Engineers Local 12	Specialty Piping Applications
	•	Painter & Allied Trades DC 36	