



LETTER OF ASSENT

June 24, 2016

Project Labor Coordinator Jessica Jones 100 W. Walnut Street Pasadena, CA 91124

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Proposition S ("PSA")

Dear Sir:

This is to confirm that <u>Danny Letner Inc.</u>, <u>dba Letner Roofing Company</u> agrees to be party to and bound by the <u>San Diego Unified School District Project Stabilization</u>

Agreement – School Construction Major Rehabilitation Funded by Proposition S("PSA")
<u>effective</u> (July 28, 2009), consisting of the Resolution dated (July 28, 2009), the Agreement
between San Diego Unified School District and the San Diego Building and Construction
Trades, the Agreement between the San Diego Unified School District and the Southwest
Regional council of Carpenters, and Addendum No.l, and as the PSA may from time to time be
amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a
party and bound by this Agreement shall extend to all work covered by the Agreement
undertaken by this Company on Project pursuant to [14411000 Miller Elementary Whole Site
Modernization] and this Company shall require all of its subcontractors of whatever tier to be
similarly bound for all work within the scope of the Agreement by signing and furnishing to you
an identical Letter of Assent prior to their commencement of work.

Sincerely,

Danny Letner Inc., dba Letner Roofing Company

Strart Hein, Corporate Secretary

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council, San Diego Building and Construction Trades and to the Carpenters consistent with Article II Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name: Miller Elementary School Wh	nole Site Modernization	Number of Shifts:		
General Contractor: Balfour Beatty, LLC.	SD Unified Contract Number: CZ-16-0977-29	Daily Start Time:	Daily Stop Time: 4pm Pay Day: Friday	
Subcontractor Start Date: TBD- First Quarter 2017	Subcontractor Duration (Days):	Pay Period End Day: Tuesday		
Subcontractor Name:	Subcontractor Inform	nation		
Danny Letner Inc.,dba I	etner Roofing Co.	PHEN No Activity Committee Whiteleth William Workshop Committee Co	د در در میداند. در	
1490 N. Glassell Orange	e, CA 92867			
Contact Email Address: Rzazueta@Letner.com	and German@Letner.cor	n		
Phone: 714/633-0030	194-186 Amendad Amen and Affection of Amenda opening opposits property provide the specific real content of Amenda opening	Ar y real may public and the control of the control		
Fax: 714/633-0280	License Classification: BA C43 C39	License S Curr	License Status: Current	
Icense Number: 689961	- 19-19-19-19-19-19-19-19-19-19-19-19-19-1			
The second secon	Work You Will Perform on thi		7 37712-800 - 3110 3110 - 135-1231 3 3 7 7 3 7 7	
new TPO singly-ply fu	ISO Insulation and Hy adhere to dens d	eck.	·	
Equipi	nent to Be Utilized in Performin	ng Work on this Projec		
TBD			Point 1844 tami 1844 kin dikirora mem urkalam, kwakunda hukumati hipo nya japonya panagaji japonya japonya japo	
	A Table Software	The state of the s		
HERRING AND		ragge, que am com com mantes en compenso en un able collectere extendenced beforehended the	Harph MA (Danid) Me as Middlen by coordinates a transcription in the super Alpha she like the field of the field	
A A A A A A A A A A A A A A A A A A A	The state of the s			



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments,

	Jurisdictiona	l Ass	ignments				
Scope of Work EXAMPLE: ABC Sprockets/Installation of Sprockets		Cra	Craft Assignment—Identify Union Name and Local Manpower Es				
			<u>Union No</u>		Avg		
		Sį	Sprocket Installers Local 123		2		
Roofing T	PO Single Ply etc.	R	oofing Local 220/36/45	6	3		
					and the late of agreement of the late of t		
 Boilermaker 	San Diego Building and Allied Trades (Heat & Frost) Local 5 s Local 92 & Allied Craftsmen Local 4	Const	ruction Local Unions Sheet Metal Workers Local 206 Steamfitters & Pipelitters Local 250 Teamsters Local 166				
IBEW - Elec	sons Local 500/Area 744 strical Workers Local 569 Il Union of Elevator Constructors Local 18 s Local 229	•	Southwest Regional Council of Carpenters Local 547 Southwest Regional Council of Carpenters Local 1506				
Plasterers L Plaster Ten	ocal Environmental Workers Local 300 ocal 200 ders of So Cal Local 1414		Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136 Floor Covers Local 1399 Glaziers Local 1399				
	ingineers Local 12 Steamfitters UA Local 230	•	Paint & Tapers Local 1399 Tradeshow and Sign Craft Local 831				