

EMS CONSTRUCTION, INC.

General Construction ▪ Architectural Metals
CA License # 671214

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

June 6, 2016

Project Labor Coordinator
SDUSD PSA
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953
Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MSLS


Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm **EMS Construction, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-16-1002-57 and Whole Site Modernization & HVAC at Monroe Clark Middle School** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

EMS Construction, Inc.



By:
Mary E. Edwards, VP of Operations

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



**San Diego Unified School District
Project Stabilization Agreement (PSA)
Subcontractor's Pre-Job Conference Form**

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: WHOLE SITE MODERNIZATION & HVAC AT MONROE CLARK MIDDLE SCHOOL		Number of Shifts: TBD	
General Contractor: SOLPAC CONSTRUCTION, INC. dba SOLTEK PACIFIC CONSTRUCTION COMPANY	SD Unified Contract Number: CZ-16-1002-57	Daily Start Time: TBD	Daily Stop Time: TBD
Subcontractor Start Date: TBD	Subcontractor Duration (Days): TBD	Pay Period End Day: Sat	Pay Day: Friday

Subcontractor Information		
Subcontractor Name: EMS Construction, Inc		
Address: 12185 Dearborn Place, Poway, CA 92064		
Contact Email Address: emscasey@sbcglobal.net		
Phone: 658.679.8292		
Fax: 858.679.8214	License Classification: B, C-39, C-43	License Status: Active
License Number: 671214		

Describe the Work You Will Perform on this Project (100 words or less)
Install Sheet Metal Flashing & Trim, Metal Roof Panels, Translucent Wall & Roof Assemblies, Louvers.

Equipment to Be Utilized in Performing Work on this Project
TBD



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2
Sheet Metal Flashing & Trim	Sheet Metal Worker Local 206	3	2
Metal Roof Panels	Sheet Metal Worker Local 206	3	2
Translucent Wall & Roof Assemblies	Sheet Metal Worker Local 206	3	2
Louvers	Sheet Metal Worker Local 206	3	2

San Diego Building and Construction Local Unions

<ul style="list-style-type: none"> • Insulators & Allied Trades (Heat & Frost) Local 5, • Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4, • Cement Masons Local 500/Area 744, • IBEW - Electrical Workers Local 569, • International Union of Elevator Constructors Local 18, • Iron Workers Local 229, • Laborers Local 89, • Laborers Local 300, • Plasterers Local 200, • Plaster Tenders of So Cal Local 1414, • Operating Engineers Local 12, • Plumbers & Steamfitters UA Local 230, • Road Sprinkler Fitters Local 669, • Roofers & Water Proofer Local 45, • Laborers International Union Highway & Street Strippers' LU 1184 	<ul style="list-style-type: none"> • Sheet Metal Workers Local 206, • Steamfitters & Pipefitters Local 250, • Teamsters Local 36, • Tile/Marble/Terrazzo Local 18 • Southwest Regional Council of Carpenters Local 547 • Southwest Regional Council of Carpenters Local 1506 • Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 • Painter & Allied Trades DC 36: • So Cal Drywall Finishers Local 1136, • Floor Covers Local 1399, • Glaziers Local 1399, • Paint & Tapers Local 1399, • Tradeshow and Sign Craft Local 831 • UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications
---	--