Docusign Envelope ID: 9FE33DA5-AF9D-4B99-8A56-46F6E137D67B

CONTRACT NO. CC25-1010-50-00-00
RFQ/P NO. CC25-0800-50-00-00
AGREEMENT

THIS AGREEMENT is entered into by and between the SAN DIEGO UNIFIED SCHOOL
DISTRICT, a California Public School District hereinafter “District” and STRAIGHTLINE GENERAL
CONTRACTORS, INC., “Contractor.”

WITNESSETH, that the District and the Contractor in consideration of the mutual covenants contained
herein agree as follows:

1. The Work. Within the Contract Time and for the Contract Price, subject to adjustments thereto
pursuant to the Contract Documents, the Contractor shall perform and provide all necessary labor,
materials, tools, equipment, utilities, services, and transportation to complete in a workmanlike
manner all of the Work required in connection with the work of improvement solicited under RFQ/P
No. CC25-0800-50-00-00 for:

SOLAR POWER GENERATION SYSTEMS AT 3 SITES (GROUP F)

Contractor shall complete all Work covered by the Contract Documents, including without limitation,
the Drawings and Specifications prepared by the Architects Platt Whitelaw Architects, Inc. and other
Contract Documents enumerated in Article 6 below, along with all modifications and addenda
thereto issued in accordance with the Contract Documents.

2. Contract Term. The Work shall be commenced on the date stated in the District’s Notice to
Proceed; the Contractor shall achieve Substantial Completion of the Work within the Contract Time
set forth in the Contract Documents.

3. Compensation. Contractor shall be compensated for the performance of its obligations under this
Agreement as specified in the executed Pricing Proposal, for the following items:

Item 1 Supply Center: $3,471,510.45
Allowances: $540,000.00
Total Contract Price: $4,011,510.45

The District’'s payment of the Contract Price shall be in accordance with the Contract Documents.

4, Liguidated Damages. In the event of the failure or refusal of the Contractor to achieve Substantial
Completion of the Work of the Contract Documents within the Contract Time, as adjusted, the
Contractor shall be subject to assessment of Liquidated Damages in accordance with the Contract
Documents.

5. Termination. This Agreement may be terminated by the District upon seven (7) days written notice
to Contractor. The District’s right to terminate under this paragraph shall be in addition to any other
rights reserved to the District under this Contract.

6. The Contract Documents. The documents forming a part of the Contract Documents consist of
the following, all of which are component parts of the Contract Documents, and any other documents
signed by both parties relating to the subject matter of the Agreement, all of which are incorporated
by reference as though set forth in full herein.

Pricing Proposal (Attachment 1 to Exhibit A) Agreement (Exhibit A)

Non-Collusion Declaration (Attachment 2) General Conditions (Exhibit B)

Drug-Free Workplace Certification (Attachment 3) Supplementary Conditions, including Negotiated
Changes and Clarifications to Contract (Exhibit C)

Electronic Signature Acknowledgement Agreement Specifications, Plans, and Appendices (Exhibit D)

(Attachment 4)

(S&?:gglé:gﬁi%r)s List — For Informational Purposes Technical Proposal (Exhibit E)

DVB Bidder Declaration (Attachment 6) Construction Schedules (Exhibit F)
PSA Letter of Assent (Attachment 7) Labor and Material Payment Bond
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Docusign Envelope ID: 9FE33DA5-AF9D-4B99-8A56-46F6E137D67B

CONTRACT NO. CC25-1010-50-00-00
RFQ/P NO. CC25-0800-50-00-00

Guarantee (Attachment 8) Performance Bond
Contractor Certification Regarding Background Addenda Nos. 1, 2

Checks (Attachment 9)

List of Employees (Attachment 10)

Roofing Certification (If applicable) (Attachment
11)

7. Electronic Signature. Contractor/Consultant consents to conducting transactions for this Contract
via electronic signature, which will have the same validity and effect as a signature affixed by hand,
through an electronic system established and maintained by the District. Contractor/Consultant

agrees that designated persons will sign an electronic sign 10”{% acknowledgment and agreement
attached and incorporated by reference on Attachment 4 (Initials).

8. Authority to Execute. The individual(s) executing this Agreement on behalf of the Contractor is/are
duly and fully authorized to execute this Agreement on behalf of Contractor and to bind the
Contractor to each and every term, condition and covenant of the Contract Documents.

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED
BY THE CONTRACTORS' STATE LICENSE BOARD. ANY QUESTIONS
CONCERNING A CONTRACTOR MAY BE REFERRED TO THE REGISTRAR,
CONTRACTORS’' STATE LICENSE BOARD, P.O. BOX 2600, SACRAMENTO,
CALIFORNIA 95826

IN WITNESS WHEREOF, this Agreement has been duly executed by the District and the Contractor as of
the date set forth above.

STRAIGHT LINE GENERAL CONTRACTORS, INC. SAN DIEGO UNIFIED SCHOOL DISTRICT
By DMJ, U)(wMS By:
seasessif@igmature of Company Officer)
David A. williams

Title: President Title:
March 6, 2025

Date: Date:

Contractor Name: Straight Line General Contractors, Inc.

Address: 4747 oceanside Blvd Suite C

City, State, Zip: oceanside, CA 92056

Telephone: 760 630-7112 Email: dave@slgcinc.net

APPROVED AS TO FORM AND LEGALITY Approved in a public meeting of the Board of
Education of the San Diego Unified School District
on Date:

Sandra T.M. Chong, Asst. General Counsel Il Marty Stultz, Director of Board Service

San Diego Unified School District Board of Education

APPROVED AS TO CONTENT

Gary Stanford, Director Project Management
San Diego Unified School District
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Docusign Envelope ID: 9FE33DA5-AF9D-4B99-8A56-46F6E137D67B

SUPPLEMENTARY CONDITIONS CONTRACT NO. CC25-1010-50-00-00
RFQ/P NO. CC25-0800-50-00-00
EXHIBIT C
1. INDEMNITY
A. Unless arising solely out of the active negligence, gross negligence or willful misconduct

of the Indemnified Parties, the Contractor shall indemnify, defend and hold harmless (i) the
District, its Board of Education members, officers, employees, agents and representatives
(including the District’'s Project Inspector, Construction Manager and Project Manager);
(hereinafter collectively referred to as the “Indemnified Parties”) from and against any and
all damages, losses, claims, demands or liabilities of any kind or nature whatsoever, which
arise from, or are alleged to arise from, or are in any way connected to, in whole or in part,
the Work, the Contract Documents or the acts, omissions or other conduct of the Contractor
or any Subcontractor or any person or entity engaged by them in connection with the Work.
The Contractor’s obligations under the foregoing include without limitation: (i) injuries to or
death of persons; (ii) damage to property; or (iii) theft or loss of property; (iv) stop payment
notice Claims asserted by any person or entity in connection with the Work; and (v) other
losses, liabilities, damages or costs resulting from, in whole or part, any acts, omissions or
other conduct of the Contractor, any Subcontractor, of any tier, or any other person or entity
employed directly or indirectly by Contractor in connection with the Work and their
respective agents, officers or employees, and (vi) other losses, liabilities, damages or
costs resulting from, in whole or part, any acts, omissions or other conduct of the
Contractor, any Subcontractor, of any tier, or any other person or entity employed directly
or indirectly by Contractor in connection with the Work and their respective agents, officers
or employees. Contractor’s obligations hereunder shall include the obligation to defend,
indemnify and hold harmless the Indemnified Parties from and against any and all claims
asserted, or liability established, for damages or injuries to any person or property which
may arise from, or are connected with, or are caused, or claimed to be caused, by the
contractor’s failure to comply with all of the requirements contained in Education Code,
section 45125.1, including, but not limited to, the requirement prohibiting the contractor
from using employees who may have contact with pupils who have been convicted of, or
have charges pending for, a felony as defined in Education Code 45125.1.

B. If any action or proceeding, whether judicial, administrative, arbitration or otherwise, shall
be commenced on account of any claim, demand or liability covered by this, and such
action or proceeding names any of the Indemnified Parties as a party thereto, the
Contractor shall, at its sole cost and expense, defend the Indemnified Parties in such action
or proceeding with counsel reasonably satisfactory to the Indemnified Parties named in
such action or proceeding.

C. In the event that there shall be any judgment, award, ruling, settlement, or other relief
arising out of any such action or proceeding to which any of the Indemnified Parties are
bound by, Contractor shall pay, satisfy or otherwise discharge any such judgment, award,
ruling, settlement or relief; Contractor shall indemnify and hold harmless the Indemnified
Parties from any and all liability or responsibility arising out of any such judgment, award,
ruling, settlement or relief. The Contractor's obligations hereunder are binding upon
Contractor's Performance Bond Surety and these obligations shall survive notwithstanding
Contractor's completion of the Work or the termination of the Contract.

2. INSURANCE
A. Contractor’s Insurance
Contractor shall procure and maintain for the duration of the contract and warranty period
insurance against claims for injuries to persons or damages to property which may arise

from or in connection with the performance of the work hereunder by Contractor, his
agents, representatives, employees or subcontractors.

DS
| Dl
v.2.0 5/2024 SC-1



Docusign Envelope ID: 9FE33DA5-AF9D-4B99-8A56-46F6E137D67B

SUPPLEMENTARY CONDITIONS CONTRACT NO. CC25-1010-50-00-00
RFQ/P NO. CC25-0800-50-00-00
EXHIBIT C
B. Minimum Scope of Insurance
1. Coverage shall be at least as broad as:
a. Insurance Services Office (ISO) Commercial General Liability coverage

(occurrence Form CG 00 01) or Insurance Services Office Form (CG 00
09 11 88 Owners and Contractors Protective Liability Coverage Form —
Coverage for Operations of Desighated Contractor.

b. Insurance Services Office Form Number CA 0001 covering Automobile
Liability, Code 1 (any auto).

C. Workers’ Compensation insurance as required by the State of California
and Employers’ Liability insurance.

d. Surety bonds as described below.

e. Contractors’ Pollution Legal Liability and/or Asbestos Legal Liability (if

project involves potential pollution issues)

C. Minimum Limits of Insurance
1. General Liability: (Including operations, products and completed operations)
a. $2,000,000 per occurrence (if construction estimate is under five million

dollars) or $3,000,000 per occurrence (if construction estimate is equal to
or over five million dollars) for bodily injury, personal injury and property
damage. If Commercial General Liability Insurance or other form with a
general aggregate limit is used, either the general aggregate limit shall
apply separately to this project/location or the general aggregate limit
shall be twice the required occurrence limit.

2. Automobile Liability:
a. $1,000,000 per accident (if construction estimate is under five million
dollars) or $2,000,000 per accident (if construction estimate is equal to or
over five million dollars) for bodily injury and property damage.

3. Workers Compensation Insurance
a. As required by the State of California.
4. Employers Liability Insurance
a. $1,000,000 each accident, $1,000,000 policy limit bodily injury by disease,
$1,000,000 each employee bodily injury by disease.
5. Property Installation Floater
a. 50% of the Contract Price
D. Deductibles and Self-Insured Retentions
1. Any deductibles or self-insured retentions shall not be for more than $100,000 and

must be declared to and approved by the District. At the option of the District,
either: the insurer shall reduce or eliminate such deductibles or self-insured
retentions as respects the District, its officers, officials, employees and volunteers;
or the Contractor shall provide a financial guarantee in the form of a bond
satisfactory to the District guaranteeing payment of losses and related
investigations, claim administration and defense expenses. Contractor shall be
solely and exclusively responsible for the payment of any deductibles, under the
required policies of insurance, without adjustment to the Contract Price on account
thereof.
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Docusign Envelope ID: 9FE33DA5-AF9D-4B99-8A56-46F6E137D67B

SUPPLEMENTARY CONDITIONS CONTRACT NO. CC25-1010-50-00-00
RFQ/P NO. CC25-0800-50-00-00
EXHIBIT C
E. Other Insurance Provisions
1. The General Liability and Automobile Liability policies are to contain, or be

endorsed to contain, the following provisions:

a. The District, its officers, officials, employees, and volunteers are to be
covered as insureds (“additional insureds”) with respect to liability arising
out of automobiles owned, leased, hired or borrowed by or on behalf of the
Contractor; and with respect to liability arising out of work or operations
performed by on behalf of the Contractor including materials, parts or
equipment furnished in connection with such work or operations. General
liability coverage can be provided in the form of an endorsement to the
Contractor’s insurance, or as a separate owner’s policy.

b. For any claims related to this project, the Contractor’s insurance coverage
shall be primary insurance in respect to the District, its officers, officials,
employees, and volunteers. Any insurance or self-insurance maintained
by the District, its officers, officials, employees, or volunteers shall be in
excess of the Contractor’s insurance and shall not contribute with it.

C. Each insurance policy required by this clause shall be endorsed to state
that coverage shall not be cancelled by either party, except after thirty (30)
days prior written notice has been provided to the District.

F. Property Installation Floater in lieu of Builder’s Risk Insurance

1. Contractor will purchase and maintain Property Installation Floater for 50% of the
Contract Price. The Property Installation Floater shall provide property damage
coverage for any building, structure, machinery, or equipment damaged,
impaired, broken, or destroyed during the performance of the Work, including
during transit, installation, and testing at the District's site. The Property
Installation Floater coverage ceases upon completion of the Work, or portions of
the Work, at the Project Site as documented by a Certificate of Substantial
Completion from the District. However, a grace period of thirty (30) days of
additional coverage (punch period) will be expended should Contractor be
required to return to perform. Work on Site directly and solely related to the
completion of the Contract.

G. Claims Made/Pollution Legal Liability

1. If General Liability, Contractor’'s Pollution Liability and/or Asbestos Pollution
Liability and/or Errors & Omissions coverages are written on a claims-made form.

a. The retroactive date must be shown and must be before the date of the
contract or the beginning of contract work.

b. Insurance must be maintained and evidence of insurance must be
provided for at least five (5) years after completion of contract work.

C. If coverage is cancelled or non-renewed, and not replaced with another

claims-made policy form with a retroactive date prior to the contract
effective date, the Contractor must purchase extended reporting period
coverage for a minimum for five (5) years after completion of contract

work.

d. A copy of the claims reporting requirements must be submitted to the
District for review.

e. If the services involve lead-based paint or asbestos

identification/remediation, the Contractor’s Pollution Liability policy shall
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Docusign Envelope ID: 9FE33DA5-AF9D-4B99-8A56-46F6E137D67B

SUPPLEMENTARY CONDITIONS CONTRACT NO. CC25-1010-50-00-00
RFQ/P NO. CC25-0800-50-00-00
EXHIBIT C

contain lead-based paint or asbestos exclusions. If the services involve
mold identification/remediation, the Contractors Pollution Liability policy
shall not contain a mold exclusion, and the definition of Pollution shall
include microbial matter, including mold.

H. Acceptability of Insurers

1. Insurance is to be placed with insurers with a current A.M. Best rating of no less
than A-:VIl, unless otherwise acceptable to the District, and authorized to do
business in the State of California. Exception may be made for the State
Compensation Insurance Fund when not specifically rated. Coverage provided by
non-admitted surplus lines carriers may be accepted provided the insurers are
included in the current California LASLI list and otherwise meet rating
requirements.

l. Verification of Coverage

1. Contractor shall furnish the District with endorsements effecting coverage required
by this clause. The endorsements are to be signed by a person authorized by the
Insurer to bind coverage on its behalf. All endorsements are to be received and
approved by the District before work commences. However, failure to do so shall
not operate as a waiver of these insurance requirements. The Contractor’s insurer
shall provide complete copies of all required insurance policies, including
endorsements affecting the coverage required by these specifications.

J. Waiver of Subrogation

1. Contractor hereby agrees to waive subrogation rights which any insurer of
Contractor may acquire from Contractor by virtue of the payment of any loss.
Contractor agrees to obtain any endorsement that may be necessary to affect this
waiver of subrogation. The Workers’ Compensation policy shall be endorsed with
a waiver of subrogation in favor of the District for all work performed by the
Contractor, its employees, agents and subcontractors.

K. Subcontractors

1. Contractor shall require and verify that all listed subcontractors maintain insurance
meeting all the requirements stated herein.

L. Maintenance of Insurance

1. Any insurance, including Claims made policies bearing on the adequacy of
performance of Work, shall be maintained after the District’'s Final Acceptance of
all the Work, or from the date of Substantial Completion as provided in Article
15.2.2 of the General Conditions, for the full two years correction of Work period
and any longer specific guarantee or warranty periods set forth in the Contract
Documents. Should such insurance be canceled before the end of such periods
and the Contractor fails to immediately procure replacement insurance as
specified, the District reserves the right to procure such insurance and to charge
the cost thereof to the Contractor. Nothing contained in these insurance
requirements is to be construed as limiting the extent of the Contractor’s defense
and indemnity obligations or responsibility for payment of damages from its
operations or performance of the Work under the Contract Documents, including
without limitation the Contractor’'s obligation to pay liquidated damages. In no
instance shall the District's exercise of its option to occupy and use completed

DS
v.2.0 5/2024 SC-4 | Ow



Docusign Envelope ID: 9FE33DA5-AF9D-4B99-8A56-46F6E137D67B

SUPPLEMENTARY CONDITIONS CONTRACT NO. CC25-1010-50-00-00
RFQ/P NO. CC25-0800-50-00-00
EXHIBIT C

portions of the Work relieve the Contractor of its obligation to maintain insurance
required under this Article until the date of Final Acceptance of the Work by the
District, or such time thereafter as required by the Contract Documents. The
insurer providing any insurance coverage required hereunder shall be to the
reasonable satisfaction of the District.

M. Surety Bonds

1. All surety bonds shall be duly executed by a responsible corporate surety with a
current A.M. Best rating of no less than A-:VII, unless otherwise acceptable to the
District, authorized to issue such bonds in the State of California and secured
through an authorized agent with an office in California. Exception may be made
for the State Compensation Insurance Fund when not specifically rated. Coverage
provided by non-admitted surplus lines carriers may be accepted provided the
insurers are included in the current California LASLI list and otherwise meet rating
requirements.

a. A Bid Bond, certified or cashier's check for ten percent (10%) of the
Bidder’s offer, to be included with submitted bid documents at time of bid.

b. A Performance Bond for one hundred percent (100%) of the Contract
Price. Said Performance Bond shall be on the form provided in the bid
documents herein.

C. A Labor and Material Payment Bond for one hundred percent (100%) of
the Contract Price. Said Payment Bond shall be on the form provided in
the bid documents herein.

2. The failure or refusal of the Contractor to furnish either the Performance or the
Labor and Material Payment Bond in strict conformity with this Article may be
deemed by the District as a default by the Contractor of a material obligation
hereunder.

3. DISTRICT REPRESENTATIVE

The District Representative for all work will be the Construction Manager which will be assigned at
a later date by the Construction Management department, 4860 Ruffner Street, San Diego, CA
92111-1522.

4, HAZARDOUS MATERIALS TRAINING

Prior to commencing work, the Contractor shall provide training for all applicable Contractor
employees regarding all Hazardous Substances with which the Contractor's employees may
encounter during the course of the contract. The District's Safety Coordinator shall provide the
substance inventory, if any, to the Contractor, for the work area involved, prior to the Contractor’'s
employees beginning work on District premises. Contractor shall provide the District's
Representative with appropriate documentation evidencing that Contractor's employees have
received the appropriate hazardous materials training and information.

5. EMPLOYEE FINGERPRINT VERIFICATION; BARRIERS; EMPLOYEE SURVEILLANCE
A. At all times when a Site is used or occupied for academic purposes or for other school
related functions, no employee or independent contractor to the Contractor or any

Subcontractor shall be permitted access to the Site or to perform any Work at the Site
unless: (a) such person has submitted her/his fingerprints to the California Department of

v.2.0 5/2024 SC-5



Docusign Envelope ID: 9FE33DA5-AF9D-4B99-8A56-46F6E137D67B

SUPPLEMENTARY CONDITIONS CONTRACT NO. CC25-1010-50-00-00

RFQ/P NO. CC25-0800-50-00-00
EXHIBIT C

Justice (“DOJ") pursuant to Education Code §45125.1; (b) the DOJ has ascertained, based
upon the submitted fingerprints, that the individual has not been convicted of a felony
defined in Education Code §45122.1 and has no criminal felony proceedings (as defined
in Education Code §45122.1) pending against her/him; (c) the Contractor or Subcontractor
engaging the individual for the Work has received written or electronic verification from the
DOJ of the absence of felony convictions and pending felony criminal proceedings; and (d)
the Contractor or Subcontractor engaging such individual as an employee or independent
contractor has submitted a Fingerprint Certification to the District specifically identifying
such individual as having been verified by the DOJ as not having been convicted of a felony
and not having pending criminal felony proceeding pending against her/him. The provisions
of Education Code 845125.2(a) notwithstanding, erection and maintenance of physical
barriers and/or continuous supervision and monitoring are insufficient measures to comply
with the requirements of this paragraph when a Site is being used or occupied for academic
purposes or other school related functions. At all other times during the Work, as
appropriate, or as directed by the District, to limit contact between workers performing the
Work and students and for the safety of students, the Contractor shall: (i) erect a physical
barrier around the Work to limit contact between students and the individuals performing
Work; or (ii) designate an employee of the Contractor and require each Subcontractor to
designate an employee who shall be responsible for the continuous monitoring and
supervision of the other employees of the Contractor and Subcontractors, provided that
the employees designated for such monitoring and supervision has submitted her/his
fingerprints to the Department of Justice under Education Code 845125.1 for verification
that she/he has not been convicted of a felony and does not have any criminal proceeding
pending against her/him and the Contractor/Subcontractor employee has submitted a
Fingerprint Certification attesting to such Department of Justice fingerprint verification and
the absence of criminal convictions or pending criminal proceedings. The responsibility for
complying with the requirements of Education Code 845125.2 rests solely with the
Contractor; the District will not designate any District personnel for surveillance of the
Contractor's employees under Education Code 845125.2(a)(3).

In accordance with General Conditions section 7.2 PROGRESS PAYMENTS, Contractor
must submit an updated list (see Exhibit C of the General Conditions) of all Contractor’s
and his Subcontractor’'s employees with their DOJ fingerprinting status with their monthly
payment application. Failure to include the list with their monthly payment application will
be reason to reject the application and delay of payment until the payment application has
been submitted as required and accepted by the District.

At time of bid, if Contractor checks box 3) on the “Contractor Certification Regarding
Background Checks” form stating he will execute the required Department of Justice
application and send the required employees to be fingerprinted, Contractor must provide
certification with his first payment application that the required employees were indeed
fingerprinted. Failure to provide certification will result in delay of payment until such
certification is provided to the project’s Construction Manager.

Contact www.oag.ca.gov to obtain an ORI number or more information from the
Department of Justice regarding this requirement.

6. PROJECT STARTING AND COMPLETION DATES — CONTRACT TIME

Construction for the project shall start per Notice to Proceed (NTP), which is incorporated by
reference into the contract, shall progress continuously, and be substantially completed no later
than December 31, 2025.
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SUPPLEMENTARY CONDITIONS CONTRACT NO. CC25-1010-50-00-00
RFQ/P NO. CC25-0800-50-00-00
EXHIBIT C

7. STANDARD AND MODIFIED WORK WEEK

A standard work week is defined as Monday through Friday. A standard work day is defined as
eight (8) hours worked between the hours of 7:00 a.m. and 7:00 p.m. during a standard work week,
as defined in California Labor Code sections 1810 through 1815.

In order to minimize disruption to the teaching environment, the Contractor may be required, at the
District’s discretion, to have his employees work a modified work week. A modified work week is
defined as any forty (40) hour week other than a standard work week.

If the Contractor is required to work a modified work week, the work will be performed at straight
time. No overtime compensation will be authorized, or paid, by the District for a modified work
week schedule. See section 17.5.2 of the General Conditions.

8. LOCATOR SERVICES

The Contractor is responsible for locating all existing utility lines on the work site prior to beginning
work, and shall not rely on District provided drawings for their location. In addition, the Contractor
is responsible for the procurement and payment of any and all locator services necessary to locate
existing utility lines.

9. INVOICES / PAYMENT APPLICATIONS
Original invoices / payment applications shall be submitted to:

San Diego Unified School District
Physical Plant Operations Center
Attn: Catherine Bendixen
4860 Ruffner Street
San Diego, CA 92111-1522

Each invoice/progress payment request must reference the assigned bid/contract number, school
name(s), project description, and name of District representative.

In the event that adjustments are made to the progress payment request, due to stop notices, Labor
Compliance issues or backcharges, the Contractor must re-invoice for the amounts deducted.

Contractor must invoice for his retention at the end of the project in order for the release of retention
funds to occur.

Pursuant to Labor Code §1773.3, District shall withhold final payment due to the Contractor until at
least 30 days after all of the required information in paragraph (2) of subdivision (a) has been
submitted, including, but not limited to, providing a complete list of all subcontractors.

10. POST AWARD CONTRACT ADMINISTRATION

All post award correspondence, including requests for subcontractor substitutions, preliminary
notices and insurance renewals and updates shall be sent to:

San Diego Unified School District
Contracts Compliance Office
Attn: Linda Weekly, Senior Contract Specialist
4860 Ruffner Street
San Diego, CA 92111
PH: 858-637-6229
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Docusign Envelope ID: 9FE33DA5-AF9D-4B99-8A56-46F6E137D67B

SUPPLEMENTARY CONDITIONS CONTRACT NO. CC25-1010-50-00-00

11.

12.

13.

14.

RFQ/P NO. CC25-0800-50-00-00
EXHIBIT C

LIQUIDATED DAMAGES

Work shall be completed within the time specified in the Contract Schedule. Contractor agrees that
if the Work is not completed within the Contract Schedule, it is understood, acknowledged, and
agreed that the District will suffer damage which is not capable of being calculated. Pursuant to
Government Code section 53069.85, Contractor shall forfeit to the District, as fixed and liquidated
damages for these incalculable damages, the sum for each site according to the following table per
day for each and every calendar day of delay beyond the Substantial Completion Date listed for
each site stated herein.

Liquidated Damages

per Day of Noncompletion

Supply Center $847.35

Any money due or to become due the Contractor may be retained to cover said liquidated damages.
Should such money not be sufficient to cover said liquidated damages, the District shall have the
right to recover the balance from the Contractor or his sureties, who will pay said balance forthwith
for each calendar day of delay until the work is completed and accepted, and the Contractor and
his surety shall be liable for the amount thereof. Contractor shall not be charged liquidated
damages because of any delays in completion of work due to force majeure, as defined at Article
16.5 of the General Conditions. The Contractor shall within 10 days from the beginning of any such
delay (unless the District shall grant a further period of time prior to the date of final settlement of
the contract) notify the District in writing of the causes of delay; thereupon the District shall ascertain
the facts and the extent of the delay and extend the time for completing the work when in its
judgment the findings of fact justify such an extension, and its findings of fact thereon shall be final
and conclusive on the parties hereto. The additional time granted by the District for completing of
the work shall specify the portion of the total thereof, which shall be applied to each segment of the
construction schedule yet to be performed according to the terms and conditions of this contract, if
any.

LIQUIDATED DAMAGES FOR DELAYED SUBMITTALS

The per diem assessment of Liquidated Damages for Contractor's delayed submission of
Submittals pursuant to Article 8.1 of the General Conditions is $200 per day.

ENVIRONMENTAL SAFETY AND HEALTH REQUIREMENTS

Very specific requirements related to environmental, safety and health are outlined in General
Conditions Article 12. These requirements include mandatory written programs and daily safety
meetings, performance and job hazard analysis, minimum training requirements and minimum
personal protection equipment required on the job. All bidders are advised to read Article 12 as
compliance is mandatory.

NOTICES PURSUANT TO ARTICLE 18.9
Notices pursuant to Article 18.9 of the General Conditions should be addressed to:
Director of Construction
San Diego Unified School District

4860 Ruffner Street
San Diego, CA 92111
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Docusign Envelope ID: 9FE33DA5-AF9D-4B99-8A56-46F6E137D67B

SUPPLEMENTARY CONDITIONS CONTRACT NO. CC25-1010-50-00-00

15.

16.

17.

18.

19.

20.

RFQ/P NO. CC25-0800-50-00-00
EXHIBIT C

RISK OF LOSS ON CONTRACTOR

The Contractor shall assume the risk of any and all types of loss and damage to the work or any
part thereof, to adjoining property, or to materials or things employed in doing the work, or stored
on site, until the District has accepted completion of the project. The District, however, will not
assume the risk of any loss or damage to materials and things employed by the Contractor in doing
the work. The Contractor with due diligence and dispatch, shall replace or repair, at his own
expense the work lost or damaged.

CONTRACT DOCUMENTS

Pursuant to Article 2.1.5 in the General Conditions, the District shall furnish the Contractor, free of
charge, 5 copies of the Drawings and Contract Documents upon award of the contract.

ADJUSTMENT TO CONTRACT PRICE

Pursuant to Article 10.4.3 of the General Conditions, the percentage limits allowed for cost mark-
ups on overhead, general conditions costs, and profits associated with the change are listed on
“Exhibit A” of the General Conditions which is an example of the form to be used for payment for
any extra, additional, or allowances, contingencies or deleted work.

CONTRACTOR SITE CHECK-IN

Contractor’s superintendent is required to check-in at the main office every day that a work crew is
on site and classes are in session. A special sign-in sheet will be provided for this purpose.

EMPLOYEE IDENTIFICATION BADGES

All Contractor’s and their subcontractor's employees who will be working on-site must wear an
identification badge at all times. The badge must have a photo of the employee, their name, and
the name of the company they work for on the front face, clearly and legibly displayed.

KEYS ISSUED FOR CONSTRUCTION

The Contractor may be issued school site master keys, including gate keys, only upon written
authorization from the District. Specific terms of site access shall be requested in writing. The
request shall be evaluated as to the need for access and the methods available to provide access
without issuing keys. Keys shall be authorized only when no other reasonable means of access is
available. The Contractor shall be required to sign the District's Master Key Responsibility
Agreement form. This form authorizes the District to deduct funds, up to $60,000, from available
contract amounts, if keys are lost or misused. The cost of restoring security to the area(s)
compromised by the theft, loss or misuse of keys may require re-keying for one or more buildings
and costs could be extensive. The holder of the keys to any school site assumes responsibility for
the safekeeping of the keys and their use. Keys must not be modified, duplicated, loaned or made
available to others. All lost or stolen keys must be reported immediately through the appropriate
District representative. All keys must be returned to the District Authorized Lock Shop
Representative on or before the end of the defined 30-day punch list period following the
achievement of Substantial Completion. Written confirmation from the District Authorized lock
Shop Representative is required before Final payment is made by the District. The return of District
issued keys are part of the Final Payment Article 7.4.2.(ix) General Conditions of the Contract
obligations. The Contractor may be requested to post a bond or deposit as collateral until the keys
are returned. Any Contract Time delay or additional Contract Price expense caused by or due to
the theft, loss or misuse of District issued keys shall be to the account of the Contractor.
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PROJECT STABILIZATION AGREEMENT (PSA)

On July 28, 2009, and as subsequently amended, the San Diego Unified School District's Board of
Education approved a Project Stabilization Agreement (PSA), under which the work of this contract
falls. The PSA includes, among other provisions: prohibitions on work stoppages or disruptive
activity, a dispute resolution procedure, and goals for local hiring. The successful bidder,
subcontractors and all others covered by the PSA, regardless of tier, are required to follow the
terms and conditions of the PSA. Failure to follow the terms of the PSA shall be considered a
breach of contract.

A copy of the Project Stabilization Agreement may be viewed and downloaded at www.sandi.net.
A. Prime Contractor Assent

A representative of the prime contractor with the authority to bind the prime contractor is
required to sign the included Letter of Assent which evidences the prime contractor’s
agreement to be bound by the terms and conditions of the Project Stabilization Agreement
for the duration of the work contained in this contract, and submit it to the District at time of
bid opening. Should the prime contractor fail to include the signed Letter of Assent with
his bid, his bid shall be rejected as non-responsive to the terms and conditions of the bid.

B. Subcontractor Assent and Initiation of Work

No covered subcontractor will be authorized to access the job site for the work contained
in this contract until a representative with authority to bind the subcontractor has signed a
Letter of Assent which evidences the subcontractor's agreement to be bound by the terms
and conditions of the Project Stabilization Agreement (PSA) for the duration of the work
contained in this contract. A copy of the PSA may be found at www.sandi.net. A Letter of
Assent ready for signature by a subcontractor shall be delivered to the successful bidder
under separate cover letter. Copies of the subcontractors Letter of Assent are also
available at www.sandi.net and must be delivered to the District's Contract Compliance
Office.

A Subcontractor shall submit its signed Letter of Assent at the earliest of the following: 1)
at the mandatory Pre-Job Conference described in sections 8.5 and 16.1 of the Project
Stabilization Agreement, 2) within 48 hours after the award of the work contained in this
contract to the successful bidder, or 3) no later than 48 hours prior to the time the
subcontractor desires to gain site access and commence work at the site. This access to
the site includes initial mobilization of equipment and materials.

C. Jurisdiction Coordination Meeting

A Jurisdiction Coordination meeting shall be scheduled by the District to permit the
awarded contractor, listed subcontractors, and applicable unions to determine all workforce
coordination and jurisdictional issues prior to the start of work contained in this contract.
The awarded contractor may cancel this meeting by providing written consent to
cancellation by the San Diego Building and Construction Trades Council and the
Southwestern Regional Council of Carpenters.

D. PSA Contractor Administration Costs
All costs associated with the administration of PSA requirements are included in the

Contract Cost and are included in “Exhibit A” limits allowed for cost markups on Change
Orders.
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NEGOTIATED CHANGES OR CLARIFICATIONS TO CONTRACT

Straight Line General Contractors, Inc. (Straight Line) will construct the solar canopies at canopy
sites using the DSA approved Teichert PC set identified as 04-121993 PC approved on
7/26/2023.

The District is responsible for working with its architects and consultants to obtain DSA approval
for substituting the Nucor PC set with the Teichert PC set, and will bear all costs for the work of
its staff, architects and consultants, and DSA fees to effect that substitution.

Straight Line will provide complete PC sets appropriately marked up and edited for each site for
use by the District and its architects and consultants for submittal to DSA.

Straight Line will provide technical support, structural calculations, and consultation as needed to
the District and its architects and consultants in a timely manner to provide bespoke engineering
to supplement the Teichert PC set if necessary to obtain DSA approval for use of the Teichert PC
set at one or more sites.

In the event bespoke engineering is required by DSA to supplement the Teichert PC set, Straight
Line will install the PV canopies and arrays without claim for entitlement to additional cost or time.

Straight Line reviewed the geotechnical reports to identify any soil conditions or design values
that may preclude the use of preapproved solutions in the Teichert PC including, although not
limited to, downward skin friction, corrosive soil classification, concrete mixtures, chloride
exposure, and SDS values, and will construct the solar PV canopies and arrays per plans, specs,
boring logs and geotechnical reports provided.

Straight Line acknowledges and agrees that the following drilling equipment is sufficient to
complete the foundation work at each site based on the geotechnical reports provided:

a. The following sites can be drilled using a SoilMec SR30:
i. Oak Park Elementary School and Supply Center

b. Trigger for Additional Compensation

i. If conditions at any site require drilling equipment larger than specified above, or
if unforeseen conditions necessitate the use of spread footings in lieu of the
CIDH pile designs in the contract documents, Straight Line will be entitled to
submit a request for additional compensation in accordance with Section Article
10 in the General Conditions of this contract.

ii. The District reserves the right to verify site conditions encountered during drilling
and the need for upgraded equipment or spread footings through consultation
with the geotechnical engineer of record and/or a third-party consultant.

Straight Line will construct the solar PV arrays using Longi 40 PV modules.

Straight Line has reviewed its proposed method of attaching the Longi 40 PV modules to the
canopy and has considered whether it is already DSA approved. Straight Line will provide any
additional tests, certifications, compliance letters, or engineering that may be needed to achieve
DSA approval for the attachment of the PV modules. Straight Line will construct the solar PV
canopies and arrays without any additional cost or time resulting from any changes related to the
attachment of the PV modules to the canopy.

Straight Line General Contractors, Inc. understands that a standard 8-hour day is between the
hours of 7:00 AM & 7:00 PM and there may be a need to work alternate hours to minimize
disruption to school hours and this would not entitle a change order even if the District requests
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Straight Line to work a 2" shift.
K. The completion date is modified to December 31, 2025, and Straight Line understands there is no

entitlement to a change order or compensation for overhead if the project is delayed less than 30
days past the completion date.
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