

## LETTER OF ASSENT

Project Labor Coordinator

Attn: SDUSD PSA Coordination Team

4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com; Frank Pena fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation

Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **Winegardner Masonry Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No CZ20-1160-08 -Standley MS JUF & Aquatics Center,** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Winegardner Masonry Inc.

By:

Tammy Bender/Controller



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Informati		Subcontractor Jo	bsite Scheduling Information	
Project Name: Standley MS JUF & Aquatics Center		Number of Shifts:		
General Contractor:  Balfour Beatty Construction	SD Unified Contract Number: CZ20-1160-08	Daily Start Time: 6:30 am	Daily Stop Time: 3:00 pm	
Subcontractor Start Date: December 2020	Subcontractor Duration (Days): <b>80 days</b>	Pay Period End Day: <b>Sunday</b>	Pay Day: <b>Wednesday</b>	

	Subcontra	actor Information				
Subcontractor Name: Winegardner Masonry	Inc.					
Contact Address: 32147 Dunlap Blvd, Suite A; Yucaipa, (	CA 92399	Contact Email Add	vinegardnermasonry.com			
Company Phone: (909) 795-9711		Company Fax: (90	9) 795-2676			
License Classifications(s): C-29		License Number: 390895				
DIR Registration Number: 1000001526						
Jobsite Contact Name Mike Denucci	Jobsite Contact En	nail::	Jobsite Contact Phone: <b>(909) 283-8843</b>			
Describe the Work You Will Perform on this Project (100 words or less)						
Equipment	Equipment to Be Utilized in Performing Work on this Project					
Forklift						



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## **Workforce and Jurisdictional Assignments**

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

Julibult	ctional Assignments			
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.		
Stope of Work	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>	
Masonry	Bricklayer- Bricklayers & Allied Craftsmen Local #4	8	4	
Masonry	Brick Tender- Laborer Local 89	2	1	
	uilding and Construction Local Unions			
Boilermakers Local 92	Paint & Tapers Local 1399			
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200			
Cement Masons Local 500/Area 744	Plaster Tenders of So Cal Local 1414			
Floor Covers Local 1399				
Glaziers Local 1399	·	1000 001111101 111010 20001		
IBEW - Electrical Workers Local 569	Roofers & Water Proofers Local 45			
Insulators & Allied Trades (Heat & Frost) Local 5	·			
International Union of Elevator Constructors Local 18		Southwest Regional Council of Carpenters Local 619		
Iron Workers Local 229				
Laborers Local 89	Steamfitters & Pipefitters Local 250			
Laborers Local Environmental Workers Local 300	Teamsters Local 166			
Laborers International Union Highway & Street Stripers' LU 11				
Millwrights & Machine Erectors Local 1607	Tradeshow and Sign Craft Local 831			
Pile Drivers Local 2375		or thamboro zoodro to. zanaodapo, migation, ondorground and		
Operating Engineers Local 12	Specialty Piping Applications			

Painter & Allied Trades DC 36