

## ATTACHMENT A - LETTER OF ASSENT

Is a regimed by all Contractors awarded work covered by the Project Stabilization Agreement prior to compressing work.

## 11/24/2015

Project Labor Coordinator Parsons Constructors Inc. 100 W, Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Continental Marble & Tile Company agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Grant K-8 Whole Site, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Continental Marble & Tile Company

Patricia B. Payne

Secretary/Treasurer

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



# San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Grant K-8 Whole Site		Number of Shifts: 1	
General Contractor: Sollek Pacific Construction	SD Unified Contract Number:	Daily Start Time: 6:00am	Daily Stop Time: 2:00 pm
Subcontractor Start Date;	Subcontractor Duration (Days): 66	Pay Period End Day:	Pay Day:
	Subcontractor Informa	ation	
Subcontractor Name: Continental Marble & Tile Com	pány		
Address: 2460 Anselmo Drive, Corona, CA 92879			
Contact Email Address: Meghan@cmtc.us			
Phone: 951 284-1776			
Fax: 951 284-2999	License Classification; C-54	License Sta	itus: Active
License Number: 394			
Describe the	Work You Will Perform on this	Project (100 words or I	ess)
Furnish and install ceramic til	e and setting materials		
Equipn	nent to Be Utilized in Performing	Work on this Project	
-			
had the had a state of the stat			



# San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Scope of Work  KAMPLE: ABC Sprockets/Installation of Sprockets  Tile Layer/Tile Finisher  San Diego Building and C Insulators & Allied Trades (Heat & Frost) Local 5	Craft Assignment—Identify Union Name and Local Union No  Sprocket Installers Local 123  Local 18	Manpov Peak 5	wer Est. Avg 2 2		
KAMPLE: ABC Sprockets/Installation of Sprockets Tile Layer/Tile Finisher San Diego Building and C	Sprocket Installers Local 123	5	2		
Sprockets Tile Layer/Tile Finisher  San Diego Building and C					
San Dlego Building and C	Local 18	4	2		
		<b>i</b> .			
The state of the s	Construction Local Unions  Sheet Metal Workers Local 206				
Böllermakers Local 92	Steamfitters & Pipefitters Local 250				
Bricklayers & Allied Craftsmen Local 4	Teamsters Local 36				
Cement Masons Local 500/Area 744	Tile/Marble/Terrazzo Local 18				
IBEW - Electrical Workers Local 569	Southwest Regional Council of Carpenters Loca	Southwest Regional Council of Carpenters Local 547			
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Loca	Southwest Regional Council of Carpenters Local 1506			
Iron Workers Local 229	Millwrights & Machine Erectors Local 1607 Pile	Drivers Lo	cal 237		
Laborers Local 89	Painter & Allied Trades DC 36:				
Laborers Local Environmental Workers Local 300	So Cal Drywall Finishers Local 1136				
Plasterers Local 200	Floor Covers Local 1399				
Plaster Tenders of So Cal Local 1414	Glaziers Local 1399				
Operating Engineers Local 12	Paint & Tapers Local 1399				
Plumbers &Steamfitters UA Local 230	Tradeshow and Sign Craft Local 831				
Road Sprinkler Fitters Local 669	<ul> <li>UA Plumbers Local 345: Landscape, Imigation,</li> </ul>	Undergrou	ınd and		
Roofers & Water Proofers Local 45	Specialty Piping Applications				