

579 Enterprise St. Escondido, CA 92029

ATTACHMENT A - LETTER OF ASSENT

SAN DIEGO STEEL SOLUTIONS 579 ENTERPRISE ST. ESCONDIDO CA 92029

December 30, 2015

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 9114

Fax: (626) 440-2516

Email: Jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm <u>San Diego Steel Solutions</u> agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to <u>SDUSD Contract No. CZ-16-0422-29 Whole Site Modernization Gant K-8</u>, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

San Diego Steel Solutions

Bv:

Guillermina C Summerlin - President

Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information				
Project Name:		Number of Shi	fts:			
Whole Site Modernization at Grant K-8		1				
General Contractor:	SD Unified Contract Number:	Daily Start Tim	ie:	Daily Stop Time;		
Soltek Pacific Construction Company	CA-16-0422-29	7am		3.30 pm		
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period En	d Day:	Pay Day:		
TBD	5	Stinday		Friday		
	Subcontractor Inform	nation	 ,			
Subcontractor Name:	**************************************			4		
SAN DIEGO STEEL SOLUTIONS						
Address:						
579 ENTERPRISE ST., ESCONDIDO, CA 92029						
Contact Email Address:			/ //			
sdsteelsolution@yahoo.com						
Phone;						
760-489-9990						
Fax:	License Classification:		License Sta	ense Status;		
760-489-8610	C-51	5/31/2017				
License Number:				4 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -		
932783						
Describe the W	ork You Will Perform on this	Project (100 w	ords or l	ess)		
IRONWORK						

Equipment to Be Utilized in Performing Work on this Project



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls,

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- 1. Preliminary assignments by the subcontractor.
- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days
 after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdiction	al Assignments			
Scope of Work	Craft Assignment—Identify Union Name and Local		Manpower Est.	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>	
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
Ironworkers	Ironworker Local 229			
			a year and a second at the sec	
San Diego Building and Insulators & Allied Trades (Heat & Frost) Local 5	Construction Local Unions Sheel Metal Workers Local 206			
Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4	Steamfilters & Pipefilters Local 250 Teamsters Local 36			
Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569	 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Loca 			
International Union of Elevator Constructors Local 18 Iron Workers Local 229 Laborers Local 89	Southwest Regional Council of Carpenters Local Millwrights & Machine Erectors Local 1607 Pile I Painter & Allied Trades DC 36:		al 2375	
Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414	So Cal Drywall Finishers Local 1136 Floor Covers Local 1399 Glaziers Local 1399			
Operating Engineers Local 12 Plumbers & Steamfitters UA Local 230 Road Sprinkler Filters Local 669	Paint & Tapers Local 1399 Tradeshow and Sign Craft Local 831 UA Plumbers Local 345: Landscape, Irrigation, U	indergroun	d and	
Roofers & Water Proofers Local 45	Specially Piping Applications			