

04/02/2020

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com; Frank Pena

fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **D** 3 Construction Services, Inc agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. CZ-18-0763-08 and Mira Mesa High School and Career and Technical Education (CTE), and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

D 3 Construction Services, Inc.

By:

Claudia Thompson - President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information					
Project Name: Mira Mesa High School and Career and		Number of Shifts: 1					
Technical Education (CTE)							
General Contractor: D 3 Construction Services, Inc	SD Unified Contract Number:	Daily Start Tir	me: 7 am	Daily Stop Time: 3:30			
	CZ-18-0763-08						
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period E Sunday	nd Day:	Pay Day: Friday			
	Subcontractor Informa	ation		Α			
Subcontractor Name: D 3 Construction Services, Inc							
Address: 7002 Via Mariposa Sur, Bonsall CA 92003							
Contact Email Address: d3constructionservicesinc@gr	mail.com						
Phone:7607079663							
Fax:	License Classification: B and C13	License Stat		tus: exp 01/31/2021			
License Number:1049274	DIR Number: 1000060017						
Describe the W	ork You Will Perform on this	Project (100	words or l	PSS)			
Ramp installation		. 10,001 (100					
•							
Equipme	nt to Be Utilized in Performing	Work on thi	s Project				
Misc. hand tools							



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- 2. The subcontractor shall review each claim and shall make final work assignments.
- 3. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

	Manpower Est.			
<u>Union No</u>	<u>Peak</u>	Avg		
Laborers Local 89	2	2		
and Construction Local Unions				
Sheet Metal Workers Local 206				
Steamfitters & Pipefitters Local 250				
Teamsters Local 166				
Tile/Marble/Terrazzo Local 18				
Southwest Regional Council of Carpenters Loca	Southwest Regional Council of Carpenters Local 547			
Southwest Regional Council of Carpenters Local 1506				
Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375				
Painter & Allied Trades DC 36:				
So Cal Drywall Finishers Local 1136				
Floor Covers Local 1399				
Glaziers Local 1399				
Paint & Tapers Local 1399				
Tradeshow and Sign Craft Local 831				
- IIA Diumbara Lacal 245 Landagana Irrigation				
UA Plumbers Local 345: Landscape, Irrigation,	Unaergrou	na ana		
	and Construction Local Unions Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 Teamsters Local 166 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local Southwest Regional Council of Carpenters Local Millwrights & Machine Erectors Local 1607 Pile Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136 Floor Covers Local 1399 Glaziers Local 1399 Paint & Tapers Local 1399 Tradeshow and Sign Craft Local 831	Analysis and Construction Local Unions and Construction Local Unions Sheet Metal Workers Local 206 Steamfitters & Pipefitters Local 250 Teamsters Local 166 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local 547 Southwest Regional Council of Carpenters Local 1506 Millwrights & Machine Erectors Local 1607 Pile Drivers Local Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136 Floor Covers Local 1399 Glaziers Local 1399 Glaziers Local 1399 Tradeshow and Sign Craft Local 831		