

Dave Whipple Sheet Metal, Inc.

1077 N. Cuyamaca Street
El Cajon, CA 92020
(619) 562-6962 ~ Fax: (619) 562-7278

LETTER OF ASSENT

10/21/2016

Project Labor Coordinator
SDUSD PSA
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953
Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson Jr., MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Dave Whipple Sheet Metal, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-17-0272-08 Stadium and Athletic Facilities Improvements at Mira Mesa High School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Dave Whipple Sheet Metal, Inc.

By:



Dave Whipple, President



**San Diego Unified School District
Project Stabilization Agreement (PSA)
Subcontractor's Pre-Job Conference Form**

| Subcontractor Information | | |
|--|------------------------------|------------------------|
| Subcontractor Name: DAVE WHIPPLE SHEET METAL, INC. | | |
| Address: 1077 N. CUJAMACA STREET, EL CAJON, CA 92020 | | |
| Phone: 619-562-6962 | | |
| Fax: 619-562-7278 | | |
| License Number: 736812 | License Classification: C-43 | License Status: ACTIVE |

| Project Information | Jobsite Scheduling Information | |
|--------------------------------------|--------------------------------|--------------------------|
| Approximate Start Date: | Number of Shifts: 01 | |
| Expected Duration of Work (days): 58 | Daily Start Time: 07:00 AM | Daily Stop Time: 3:30 PM |
| | Pay Period End Day: SUNDAY | Pay Day: FRIDAY |

| Describe the Work You Will Perform on this Project (100 words or less) |
|---|
| 24GA COPING CAP METAL SIDING - TO BE SUPPLIED BY OTHERS RE-WORK EXISTING MISSING SIDING REGLET AND COUNTER FLASHING **ALL PRE-FINISHED METAL TO BE IN A STANDARD COLOR BY METAL SALES **REGLET AND COUNTER FLASHING WILL BE 24GA GALVANIZED PAINT BY OTHERS |

| Equipment to Be Utilized in Performing Work on this Project |
|---|
| |
| |
| |
| |
| |
| |
| |

Project Name:
Contract Number:
General Contractor:

1st Advertisement Date:
Prev. Wage Determination:



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

| Referrals and Jurisdictional Assignments | | | |
|---|--|--|-----|
| <p>Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.</p> <p>Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.</p> <ol style="list-style-type: none"> 1. Preliminary assignments by the subcontractor. 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference 3. The subcontractor shall review each claim and shall make final work assignments. 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA. | | | |
| Jurisdictional Assignments | | | |
| Scope of Work | Craft Assignment—Identify Local Union No | Manpower Est. | |
| | | Peak | Avg |
| SHEET METAL INSTALLATION | SHEET METAL WORKER LOCAL #206 | 4 | 2 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| San Diego Building and Construction Local Unions | | | |
| <ul style="list-style-type: none"> • Insulators & Allied Trades (Heat & Frost) Local 5, • Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4, • Cement Masons Local 500/Area 744, • IBEW - Electrical Workers Local 569, • International Union of Elevator Constructors Local 18, • Iron Workers Local 229, • Laborers Local 89, • Plasterers Local 200, • Plaster Tenders of So Cal Local 1414, • Operating Engineers Local 12, • Plumbers & Steamfitters UA Local 230, • Road Sprinkler Fitters Local 669, • Roofers & Water Proofers Local 45, • Laborers International Union Highway & Street Strippers' LU 1184 | | <ul style="list-style-type: none"> • Sheet Metal Workers Local 206, • Steamfitters & Pipefitters Local 250, • Teamsters Local 36, • Tile/Marble/Terrazzo Local 18 • Southwest Regional Council of Carpenters Local 547 • Southwest Regional Council of Carpenters Local 1506 • Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 • Painter & Allied Trades DC 36; • So Cal Drywall Finishers Local 1136, • Floor Covers Local 1399, • Glaziers Local 1399, • Paint & Tapers Local 1399, • Tradeshow and Sign Craft Local 831 • UA Plumbers Local 345; Landscape, Irrigation, Underground and Specialty Piping Applications | |

Project Name:
Contract Number:
General Contractor:

1st Advertisement Date:
Prev. Wage Determination: