

Toll-Free 1-800-422-2061 Office 1-909-988-0390 Fax 1-909-988-6201

DATE 2015-05-04

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm ABC Resources, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-15-0814-57 and Interim Housing at San Diego High School and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work. Sincerely,

ABC Resources, Inc.

Rick Schaefer, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information	Subco	ntractor Jobsite Sche	duling Information
Project Name: Furnish & Install Interim	Number of Shifts: 1	mateure ann amaraid an chaig agus Parpural ar para agus caigean an aid le dealbha de air air an l	
Housing at SD High School			
General Contractor: Solleck Pacific	SD Unified Contract Number:	Daily Start Time: 7:00AM	Daily Stop Time: 3:30PM
Subcontractor Start Date:	Subcontractor Duration (Days): 1 day	Pay Period End Day:	Pay Day:
Subcontractor Name: ABC Resources, Ir	is the site of a first of the first first the first state of the site of the s	or Information	
Address: 1527 W. State St.			
Ontario, Ca 91762			
Contact Email Address: shawn@abcres	ources.biz		
Phone: (909) 988-0390			
Fildile, (303) 300-0330			
Fax: (909) 988-6201	License Classification:A, C	712, C32	License Status:Active
License Number:538680			
De	scribe the Work You Will Perform	n on this Project (100	words or less)
Striping and disabled p	parking signage.		
		201820 D. B. Barrier and Communication	
Striping machine	Equipment to Be Utilized in P	enorming work on th	S Project



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
- 2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

	Scope of Work	Manpower Est.		
	<u>Peak</u>	Avg		
	Striping	Craft Assignment—Identify Union  Laborers Local  1184		
		San Diego Building and Construction Local Unions		
•	Insulators & Allied	Sheet Metal Workers Local 206		
Trade	s (Heat & Frost) Local 5	Steamfitters & Pipefitters Local 250		
•	Boilermakers Local 92	Teamsters Local 36		
•	Bricklayers & Allied	Tile/Marble/Terrazzo Local 18		
Crafts	men Local 4	Southwest Regional Council of Carpenters Local 547		
•	Cement Masons Local	Southwest Regional Council of Carpenters Local 1506		
500/A	rea 744	Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375		
•	IBEW - Electrical	Painter & Allied Trades DC 36:		
Worke	ers Local 569	So Cal Drywall Finishers Local 1136		
•	International Union of	• Floor Covers Local 1399		
Elevat	tor Constructors Local 18	Glaziers Local 1399		
•	Iron Workers Local 229	Paint & Tapers Local 1399		
•	Laborers Local 89	Tradeshow and Sign Craft Local 831		
•	Laborers Local	UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications		
Enviro	onmental Workers Local 300			
•	Plasterers Local 200			



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

•	Plaster Tenders of So
Cal Local 1414	
•	Operating Engineers
Local 12	
•	Plumbers &Steamfitters
UA Local 230	
-	Road Sprinkler Fitters
Local 669	
•	Roofers & Water
Proofers Local 45	
•	Laborers International
Union Highway & Street Stripers'	
LU 1184	