

June 5, 2017

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner St San Diego, CA 92111

Fax@858)496-1953

Email: ianderson l@sandi.net

Attention: Mr. Ivory J Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project stabilization agreement Construction and Major Rehabilitation Funded by Proposition S ("PSA")This is to confirm that A Good Sign & Graphics Co. agrees to be a party to and bound by The San Diego Unified School District Project Stabilization Agreement School construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009. Consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the agreement between San Diego Unified School District and the southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party to, and bound by, the Agreement shall extend to all work covered by the Agreement undertaken by the Company on Project Work (as that term is defined in the Agreement) regarding and/or pursuant to SDUSD Contract #CZ-17-0776-29, Whole Site Modernization at Adams Elementary School and San Diego Global Vision Academy, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing an identical Letter of Assent prior to their commencement of work

Sincerely,

A Good Sign & Graphics Co.

Richard Abedi-President

[Copies of this letter must be submitted by the Contractor to the project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters Consistent with Article II, Section 2.4 (b)]



m2 )

## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project in	formation	Subcontractor	Jobsite Scheduling Information
Project Name Whole Site Modernization at Adams Elementary School		Number of Shifts: 1	
And Dan Diego Global Vision Acad	emy	- majora manya mana madii saga	e e exemple emple e e e e e e e e e e e e e e e e e e
General Contractor:	SD Unified Contract No.	Daily Start Time:	Daily Stop Time:
Soltek Pacific Construction	CZ-17-0776-29	7:00 am	3:30 pm
Subcontractor Start Date:	Subcontractor Duration	Pay Period End	Pay Day:
March 2018	(Days): 120	Day: Sunday	Friday
gol attends garages	Subcontractor Inform	iation	
Subcontractor Name: A	GOOD SIGN & GRAPHICS COMPA	NY	
Address: 2110 S. SUSA	N ST., SANTA ANA, CA 92704	or the second	والمراجعة والمرا
		dig in skalelik kala promi Se treko polskomor men na monorodi klassiko klassiko klassiko polskilik k	a die energia majer system kaj diede engan ja i kaj jaj dag gall 155 jej kelend (fordalis jej krima per maj ka dieses forda engan ja kaj jej kelend
Contact Email Address:	nasiim@agoodsign.com		
Phone: 714 444-4466 Ext 111	the definition of the contract of the definition of the same decreases and reduce the same as I conquestion to the production of the same	and the first making the commission of the commi	ga A. 1980, and Printer and had for finding and representation and advantage of the Conference of the Andrews of the Conference of the Con
Fax: 714 444-4431	License Classification: C61/	D42 C45   Licens	e Status: ACTIVE
License Number: 956088	THE	n dynylladinin (d. m. laten — Menderlemenjage salgeptings	y top our fair our fair fair our fair o
	Work You Will Perform on this		
SIGNAGE INSTALLATION			
	ent to Be Utilized in Performin	g Work on this P	roject
Concrete Core Driller / Auger and B	Sob cat	<u> </u>	
APPENDER AF THE THE BETTER AT A STATE OF THE		والمراجعة والمستحرفة بمراجعة المستحرف والمراجعة والمراجعة والمراجعة والمراجعة والمراجعة والمراجعة والمراجعة وا	
mara maasaa ka k	о-том творотурга тоготом в выше явая выходенте в этом того како совенений под выполнующих простои и на свядени	a mara maranda maran maranda maran maranda maran maranda maran maranda maranda maranda maranda maranda maranda	ederlijk veikere Aramoloverska varska og den 18 delektron var fråd Maken kar I ——— 18 g. det skæt frædlik det e
man personal armanda mentana dan kanan kanan dan Angkari dan		er fil delektris provis simmelle han fill kom o september blede blede ellestrick per medle de provincie provin	en e
		arra a managagayaha kara yang yang ing mayayaha dip pahating mayaya atalah bayasa atalah dan sana	والمساوية والمراجعة والمرا



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

- Preliminary assignments by the subcontractor.
- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- 4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Coope of Minds	Craft Assignment—Identify Union Name and Local		Manpower Est	
Scope of Work	<u>Union No</u>	<u>Peak</u>	Av	
Signage Scope 101416 and 101426	Carpenters Local Union 547	4	2	
		,		
San Diego Building and	Construction Local Unions			

- Bricklayers & Allied Craftsmen Local 4,
- Cement Masons Local 500/Area 744.
- IBEW Electrical Workers Local 569.
- International Union of Elevator Constructors Local 18,
- Iron Workers Local 229,
- Laborers Local 89,
- Laborers Local 300.
- · Plasterers Local 200,
- Plaster Tenders of So Cal Local 1414,
- Operating Engineers Local 12,
- Plumbers &Steamfitters UA Local 230,
- Road Sprinkler Fitters Local 669,
- Roofers & Water Proofers Local 45,
- Laborers International Union Highway & Street Stripers' LU 1184

- Teamsters Local 36,
- Tile/Marble/Terrazzo Local 18
- Southwest Regional Council of Carpenters Local 547
- Southwest Regional Council of Carpenters Local 1506
- Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375
- Painter & Allied Trades DC 36:
- So Cal Drywall Finishers Local 1136,
- Floor Covers Local 1399,
- Glaziers Local 1399,
- Paint & Tapers Local 1399,
- Tradeshow and Sign Craft Local 831
- UA Plumers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications