



June 17, 2018

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego CA 92111

Fax: (858) 496-1953
Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Proposition S ("PSA")

Dear Sir:

This is to confirm **Architectural Casework DBA Woodcraft Casework** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement-School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the resolution dated July 28, 2009 the agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-17-0776-29 and Whole Site Modernization at Adams Elementary School and San Diego Global Vision Academy** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Architectural Casework DBA Woodcraft Casework

By: Mansour Rahmati- President

A handwritten signature in black ink, appearing to be "Mansour Rahmati", written over a horizontal line.