

## ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

6/5/17

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr Ivory Anderson

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Archibald Sheet Metal agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No.CZ-17-0776-29, Whole Site Modernization @ Adams ES & Global Vision Academy and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Archibald Sheet Metal

Ryan Romero- PM/PE

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information Project Name: Whole Site Modernization @ Adams ES		Subcontractor Jobsite Scheduling Information Number of Shifts: 1	
Subcontractor Start Date: 2018	Subcontractor Duration (Days): 120	Pay Period End Day: Saturday	Pay Day: Friday
	Subcontractor Informa	tion	
Subcontractor Name: Archibald Sheet Metal	om valendelischte Aufricht der Ausstelle der Aufricht der	and the most of community representation and the anti-state of the community of the communi	
Address: 12424 Lakeshore Dr, Lakeside CA 9	2040	- 60M Method (Areform whom row our response prosp. 39-36-14 reform in	
Contact Email Address: Judy@archibaldshe	etmetal.com	метеровату офіф <b>у</b> — іммі мажент под пред пред пред пред пред пред пред пре	
Phone: 619-441-9100		ороны повершений постаний в 1941 году (постаний в 1941 году (пост	
Fax: 6:19-441-9600	License Classification: C39, C43	License S	tatus: Active
License Number: 896379			
	e the Work You Will Perform on this I		
· <b>E</b>	quipment to Be Utilized in Performing	Work on this Project	
Scissor Lift, Boom Lift, Fo		garafaragan (rah), mangan samban manaban Perlik Held Held Held Held Held Held Held Held	
nggreed (entant intervent in the entante entante entante entante entante entante entante entante entante entant •		कुन-पुरस्कारम् स्थापना सम्बद्धाः सम्बद्धाः सम्बद्धाः सम्बद्धाः सम्बद्धाः सम्बद्धाः सम्बद्धाः सम्बद्धाः सम्बद्ध	
PRODUCTION (1989) to 44 (1989) (1994) (1994) (1994) aromanization advisable and advisable affected debut assumed		COMPANIE CONTROL OF THE STATE O	W. SHII Conference of the Conf
um Dendruse musik kesteksil kan kelena mendan samu sena menantun nebuma menantun nebuma menantun nebuma menantu		amuu dhaaadhidhidhidhidhidhidhidhidhidhidhidhidhid	
didhad NiAdriud (93) HARRI (HEGA (Had) marasin matarin marandad in baddin acturabad in maranin	summinum mitarkitida etenbiti shorlah furom seda onda (i 949/94) manum menina menuman menuman raban men	entiti i i dell'interi i i i i i i i i i i i i i i i i i i	



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

I. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- 3. The subcontractor shall review each claim and shall make final work assignments.
- Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Jurisdict	ional Assignments		
Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.	
acope of Work	<u>Union No</u>	<u>Peak</u>	Avg
Sheet Metal & Flashing	Sheet Metal Workers Local 206	rkers 6 2	
			1000 110 000 110 100 100 100 100 100 10
San Diego Building a Insulators & Allied Trades (Heat & Frost) Local 5 Bollermakers Local 92	and Construction Local Unions  Sheet Metal Workers Local 206  Steamfitters & Pipefitters Local 250		And the parties of th
Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744 IBEW - Electrical Workers Local 569	Teamsters Local 166 Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local	al 547	
International Union of Elevator Constructors Local 18 Iron Workers Local 229 Laborers Local 89	<ul> <li>Southwest Regional Council of Carpenters Local</li> <li>Millwrights &amp; Machine Erectors Local 1607 Pile</li> <li>Painter &amp; Allied Trades DC 36:</li> </ul>		cal 237
Laborers Local Environmental Workers Local 300 Plasterers Local 200 Plaster Tenders of So Cal Local 1414 Operating Engineers Local 12	<ul> <li>So Cal Drywall Finishers Local 1136</li> <li>Floor Covers Local 1399</li> <li>Glaziers Local 1399</li> <li>Paint &amp; Tapers Local 1399</li> </ul>		
Plumbers &Steamfitters UA Local 230 Road Sprinkler Fitters Local 669	<ul> <li>Tradeshow and Sign Craft Local 831</li> <li>UA Plumbers Local 345: Landscape, Irrigation,</li> </ul>	Undergrou	nd and