



T . L . S H I E L D A N D A S S O C . , I N C .

10/04/2022

CZ21-0777-24.A1 Provide Construction Services at Albert Einstein Academy Charter
San Diego Unified School District
3035 Ash Street
San Diego, CA 92102

Attn: Build-LACCD Labor Compliance Department

RE: San Diego Unified School District Project Stabilization Agreement Construction and Major
Rehabilitation Funded By Proposition S

Dear Sir:

This is to confirm that T. L. Shield & Associates, Inc. agrees to be a party to and bound by an Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S effective 9/20/2022 , as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by. this Company on the Project pursuant to **Contract No.CZ21-0777-24.A1 Provide Construction Services at Albert Einstein Academy Charter**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

T. L. Shield & Associates, Inc.


By: Tom Shield
President

**San Diego Unified School District
Project Stabilization Agreement (PSA)
Subcontractor Pre-Job Conference Form**



Subcontractor Information

Subcontractor name:	T.L. Shield & Associates, Inc.
Company Address:	P.O. Box 6845, Thousand Oaks, CA 91359
Phone:	818-509-8228
Company Fax:	855-509-8596
License Number:	605460
License Classifications(s):	C11
DIR Registration Number:	1000001711

Check this box if you are a tiered subcontractor

Tiered subcontractor to: ~

Contract Information

Contract Name:	Albert Einstein Academy Charter Elementary School (WSM) Phase 1
General Contractor:	Erickson-Hall Construction Co.
SD Unified Contract #:	CZ21-0777-24.A1
Prevailing Wage Determination:	2022-1 (2021-1/1A/2 if there is no Pre-Determined Increase)

**Overall Scope of Work for Which Your Company is Responsible
(include any scope you plan to subcontract to one or more tiered subs)**

Installation of Handicap lift

Subcontractor Jobsite Scheduling Information

Number of Shifts:	1	Daily Start/Stop Times:	7:00 am / 3:30 pm
Pay Day:	Friday	Pay Period End Day:	Saturday
Subcontractor Expected Start Date:	02/15/2022	Subcontractor Duration (Days):	7 days

Administration

	First Name	Last Name	email	Phone
Jobsite Contact				
Other (Site Admin)	Craig	Braund	craig@tlshield.com	818-612-0083

Describe the Scope of Work your firm will perform on this Project*

Installation of Handicap lift

Equipment your firm will utilize in performing work on this Project

Hand tools

Jurisdictional Assignments for the work your firm will perform

Craft Assignment—Identify Union Name and Local Union No	Signatory?	Scope of Work	Estimated Manpower	
			Average	Peak
Elevator union local 18	no	Installation of Handicap lift	1	

Describe any Scope of Work that will be performed by a Tiered Subcontractor

Tiered Scope of Work	Tiered Sub (or TBD)
N/A	

SDUSD PSA Signatory Building and Construction Local Unions

- | | |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <ul style="list-style-type: none"> • Boilermakers Local 92 • Bricklayers & Allied Craftsmen Local 4 • Cement Masons Local 500/Area 744 • Floor Covers Local 1399 • Glaziers Local 1399 • IBEW - Electrical Workers Local 569 • Insulators & Allied Trades (Heat & Frost) Local 5 • International Union of Elevator Constructors Local 18 • Iron Workers Local 229 • Laborers Local 89 • Laborers Local Environmental Workers Local 300 • Laborers International Union Highway & Street Stripers' LU 1184 • Millwrights & Machine Erectors Local 1607 • Pile Drivers Local 2375 • Operating Engineers Local 12 | <ul style="list-style-type: none"> • Painter & Allied Trades DC 36 • Paint & Tapers Local 1399 • Plasterers Local 200 • Plaster Tenders of So Cal Local 1414 • Plumbers & Steamfitters UA Local 230 • Road Sprinkler Fitters Local 669 • Roofers & Water Proofers Local 45 • So Cal Drywall Finishers Local 1136 • Southwest Regional Council of Carpenters Local 619 • Sheet Metal Workers Local 206 • Steamfitters & Pipefitters Local 250 • Teamsters Local 166 • Tile/Marble/Terrazzo Local 18 • Tradeshow and Sign Craft Local 831 • UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|

* Please produce as many copies of this page as is required to describe the work your firm will perform on this contract. For example, if you are performing "Demolition" and "Grading" and anticipate separate work crews performing work at different times, then you would submit a separate description for the "Demolition" scope of work and the "Grading" scope of work. See the attached examples.