Compass Builders, Inc.

CSLB Lic: 1014045 - DIR: 1000038058

33891 Mission Trail, Wildomar, CA 92595 - P: 951-245-0689/951-245-0055 F: 951-245-6633

June 19, 2019

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner St.
San Diego, CA 92111

Fax: 858-496-1953

RE: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Proposition S and Z ("PSA")

Dear Sir:

This is to confirm Compass Builders, Inc. agrees to be a party to and bound by the San Diego USD Project Stabilization Agreement — School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between San Diego USD and the San Diego Building and Construction Trades, the Agreement between the San Diego USD and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the project pursuant to University City Child Development Center, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sinecerely,

Alan Regotti

President

Compass Puilders, Inc.



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information				obsite Scheduling Information
Project Name:	CHILD D	EUSZOP ME	Whiter of Shifts:	
UNIVORSITY CITY HIGH	DCHOOL CONTO	ROMODI	74	
General Contractor:	SD Unified Contract Nu	mber:	aily Start Time:	Daily Stop Time:
STRAIGHTLINE			7:00 pm	
ubcontractor Start Date:	Subcontractor Duration	(Days): F	ay Period End Day:	Pay Day:
TBO	10		FRIDAY	TRIDAY
Hubblion in Control of the Control o	Subcontracto	r Informatio	n	
ComPras Buildors,	T_{∞} .			
ontact Address:		Contact Ema	il Address:	
33891 MISSION TRA	JUN DOWN AND	ARI	POTTI O	MP035 BULLDORS I
ompany Phone:	•	Company Fax		
951-245-0689		, ·	951-245-	-1-1-33
cense Classifications(s):		License Numb	er:	
3	1		10140	45
R Registration Number:			, - , , , , , , , , , , , , , , , , , ,	~
1000038058				
obsite Contact Name	Jobsite Contact Email:			Jobsite Contact Phone:
ALM KOGOW		AME		951-245-6611
Doggillo Albo I	Marie Van Will Darfann	di la D		
Describe the	Work You Will Perform	on this Pro	ject (100 words o	r iess)
DE WILL INSTAR 8 FEET TARL LE	ROAGHT IA	ow Fo	pet.	
SKID Sper To	ont to Be Utilized in Pe		rk on this Project	
WELDOR TO WE	PANOTE	T- CETH	m P	
72.				40-40-40
Roto Hammutz	BASIC How	Tool	5	
				s to the same of t



San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

	remedies in accordance with Article 8 of the SDUSD PSA.	001111	orango, m dibagraaman min ina adalgimi	on may pa	1300		
	Jurisdictional	l Ass	signments				
Scope of Work EXAMPLE: ABC Sprockets/Installation of Sprockets		Cr	aft Assignment—Identify Union Name and Local	Manpower Est.			
		<u>Union No</u>		<u>Peak</u>	Avg		
		Sprocket Installers Local 123		5	2		
	WROUGHT IROW TOWCO INSTAURTO	w	CARTON TORS LOCAL 69	' 3	2		
	SDUSD PSA Signatory Building	and	Construction Local Unions				
•	Boilermakers Local 92	Paint & Tapers Local 1399					
•	Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200					
•	Cement Masons Local 500/Area 744	Plaster Tenders of So Cal Local 1414					
•	Floor Covers Local 1399	Plumbers &Steamfitters UA Local 230					
•	Glaziers Local 1399	Road Sprinkler Fitters Local 669					
•	IBEW - Electrical Workers Local 569	Roofers & Water Proofers Local 45					
•	Insulators & Allied Trades (Heat & Frost) Local 5	So Cal Drywall Finishers Local 1136					
•	International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619					
•	Iron Workers Local 229	Sheet Metal Workers Local 206					
•	Laborers Local 89	Steamfitters & Pipefitters Local 250					
•	Laborers Local Environmental Workers Local 300	Teamsters Local 166					
•	Laborers International Union Highway & Street Stripers' LU 1184	Tile/Marble/Terrazzo Local 18					
•	Millwrights & Machine Erectors Local 1607	Tradeshow and Sign Craft Local 831					
•	Pile Drivers Local 2375	UA Plumbers Local 345: Landscape, Irrigation, Underground and					
•	Operating Engineers Local 12	Specialty Piping Applications					
•	Painter & Allied Trades DC 36						