

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



JAYNES brothers
construction

996 Lawrence Drive Suite 201, Newbury Park, CA 91320
DIR #: 1000019441, LIC #: 896407
Office: (805) 375-1111

06/17/19

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net ; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com ; Frank Pena
fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **Jaynes Brothers Construction** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to [SDUSD Contract No. _____ **University City High School Child Development Center**], and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Jaynes Brothers Construction



**San Diego Unified School District
Project Stabilization Agreement (PSA)
Subcontractor's Pre-Job Conference Form**

By:
Chase Jaynes, President of Jaynes Brothers Construction

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: University City High School Child Development Center		Number of Shifts: 1	
General Contractor: Kompan	SD Unified Contract Number:	Daily Start Time: 7:00 AM	Daily Stop Time: 3:30 PM
Subcontractor Start Date:	Subcontractor Duration (Days):	Pay Period End Day: Sunday	Pay Day: Friday

Subcontractor Information		
Subcontractor Name: Jaynes Brothers Construction		
Contact Address: 996 Lawrence Drive, Suite 201, Newbury Park, CA. 91320		Contact Email Address: Production@jaynesbrothers.com
Company Phone: (805) 375-1111	Company Fax:	
License Classifications(s): A, B, C-8, D-12, D-34	License Number: 896407	
DIR Registration Number: 1000019441		
Jobsite Contact Name: Chase Jaynes	Jobsite Contact Email: Production@jaynesbrothers.com	Jobsite Contact Phone: (805) 375-1111

Describe the Work You Will Perform on this Project (100 words or less)
Installation of owner provided playground equipment.

Equipment to Be Utilized in Performing Work on this Project
Shovels, jackhammer, generators, concrete mixer, wheelbarrows, misc. hand tools.



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in **Article 3 of the SDUSD PSA**. Contact unions regarding dispatch/referral procedures.

- Subcontractors shall work assignments in accordance with **Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA**.
1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with **Article 8 of the SDUSD PSA**.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
		<u>Peak</u>	<u>Avg</u>
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2
Installation of Playground Equipment	Laborers Local 89	3	3

SDUSD PSA Signatory Building and Construction Local Unions