

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

R.D.E. COMPANY, INC.

JUNE 13, 2019

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net ; ivorytegs@gmail.com
Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com ; Frank Pena
fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm R.D.E. CO.,Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **CZ19-0902-24 remodel Child Development Center, University City HS**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,



R.D.E. Company, Inc.

By:
C.J. Henry, Secretary

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Remodel Child Development Center, University City HS		Number of Shifts: one	
General Contractor: StraightLine	SD Unified Contract Number: CZ19-0902-24	Daily Start Time: 6am	Daily Stop Time: 3:30
Subcontractor Start Date: august 2019	Subcontractor Duration (Days): 45	Pay Period End Day: Sat	Pay Day: following Friday

Subcontractor Information		
Subcontractor Name: R.D.E. COMPANY, INC.		
Contact Address: P.O. Box 2476 La Mesa, CA 91943	Contact Email Address: rdecompany@yahoo.com	
Company Phone: 619-588-8633	Company Fax: 619-588-9254	
License Classifications(s): C2 and C9	License Number: 724767	
DIR Registration Number: 1000005508		
Jobsite Contact Name: Robert Henry	Jobsite Contact Email: rdecompany@yahoo.com	Jobsite Contact Phone: 619-933-3559

Describe the Work You Will Perform on this Project (100 words or less)
<p>Install and finish drywall.</p>

Equipment to Be Utilized in Performing Work on this Project
Scaffolding, taping tools, screw guns



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in **Article 3 of the SDUSD PSA**. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with **Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA**.

1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with **Article 8 of the SDUSD PSA**.

Jurisdictional Assignments

Scope of Work	Craft Assignment—Identify Union Name and Local Union No	Manpower Est.	
		Peak	Avg
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2
Drywall Installers	Southwest Regional Carpenters, Local 619	4	2
Drywall Finishers	SoCal Drywall Finishers, Local 1136	4	2

SDUSD PSA Signatory Building and Construction Local Unions

- | | |
|---|--|
| <ul style="list-style-type: none"> • Boilermakers Local 92 • Bricklayers & Allied Craftsmen Local 4 • Cement Masons Local 500/Area 744 • Floor Covers Local 1399 • Glaziers Local 1399 • IBEW - Electrical Workers Local 569 • Insulators & Allied Trades (Heat & Frost) Local 5 • International Union of Elevator Constructors Local 18 • Iron Workers Local 229 • Laborers Local 89 • Laborers Local Environmental Workers Local 300 • Laborers International Union Highway & Street Stripers' LU 1184 • Millwrights & Machine Erectors Local 1607 | <ul style="list-style-type: none"> • Paint & Tapers Local 1399 • Plasterers Local 200 • Plaster Tenders of So Cal Local 1414 • Plumbers & Steamfitters UA Local 230 • Road Sprinkler Fitters Local 669 • Roofers & Water Prooferers Local 45 • So Cal Drywall Finishers Local 1136 • Southwest Regional Council of Carpenters Local 619 • Sheet Metal Workers Local 206 • Steamfitters & Pipefitters Local 250 • Teamsters Local 166 • Tile/Marble/Terrazzo Local 18 • Tradeshow and Sign Craft Local 831 |
|---|--|