## PROJECT STABILIZATION AGREEMENT PRIME CONTRACTOR LETTER OF ASSENT

SAN DIEGO UNIFIED SCHOOL DISTRICT, a California Public School District, acting by and through its Board of Education ("the District"). FROM: DIE90(City, State, Zip Code) (Telephone/Fax) (Email Address) LOZA

This is to confirm that my Company agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Propositions S and Z, effective July 28, 2009 and as subsequently amended, as such Agreement may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to CZ-16-1073-29 - REMODEL WOODSHOP FOR CCTE FABRICATION AND DESIGN LAB AT UNIVERSITY CITY HIGH SCHOOL, and this Company shall require all of its subcontractors and others covered by the PSA of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to the District's Contract Compliance Office an identical Letter of Assent prior to their commencement of work.

(Name(s) of Contractor's Authorized Executive(s)

Executed By:

J

4

TO:

of Gondany Officer) (Signatua

(Typed or Printed Name)



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

| Projec   | Information  | Subcontractor J  | obsite Scheduling Information   |  |
|--|--|--|---|--|
| Project Name:  |  | Number of Shifts:  |   |  |
| Remodel Woodshop for CCTE Fabrication and Design Lab   |  | 1  |   |  |
| University High School   |  | de la distribución de la constitución de la constit | **************************************  |  |
| General Contractor:  | SD Unified Contract Number;  | Daily Start Time:  | Daily Stop Time:  |  |
| Built Pacific Inc.   | CZ-16-1073-29  | 07:00  | 13:30   |  |
| Subcontractor Start Date   | Subcontractor Duration (Days):   | Pay Period End Day:  | Pay Day:  |  |
| -26-2016   | 1  | 7-31-2016  | 8-5-2016  |  |
| Subcontractor Name : Cabrillo Entegrises Inc. DBA R.W.   | Subcontractor Infor  | mation   | rame (in this hasta registrate and the second state of the second |  |
| Address:<br>3923 Pacific Highway<br>San Diego CA 92110<br>Contact Email Address:   |  |  |   |  |
| bob@rwlittle.com   | DBBBBB   | 11 mm m m m m m m m m m m m m m m m m m  | 45 (2004) - 10 (10 (10 (10 (10 (10 (10 (10 (10 (10  |  |
| Phone<br>619-297-3705  |  |  |   |  |
| MAX  | License Classification:  | License  | License Status:   |  |
| 519-692-0418:  | G-33   | Active   |   |  |
| icense Number:873225   | The state of the s | ·  |   |  |
| and the state of t | ribe the Work You Will Perform on th   | tik til 1870-1985 (1874-1985) (1874-1985) (1874-1985) (1874-1985) (1874-1985) (1874-1985) (1874-1985) (1874-1  | ge elektrik in het geld gestyddig y geddyr o o o o o o o o o o o o o o o o o o o  |  |
| Air Compressor, sandb  | Equipment to Be Utilized in Perform<br>ast pot, Air hoses and man  | and the second   |   |  |
|  |  |  |   |  |
| inglaness (anny nankon visitana kila aa aa aa inga ila anna ay an ila anna ay an ila anna ay anna ay anna ay a   | onegajan ja ja ja 180 onka soosaa saakin ja se <sub>e</sub> onga <del>oo oo oo</del>   | Pitrafiah Manaradi Bibili da dika 2002-tahah da  |   |  |



## San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

## Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.

Laborers International Union Highway & Street Stripers' LU 1184

- Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
- The subcontractor shall review each claim and shall make final work assignments

|                 | Jurisdic  | tional As  |   | The state of the s |   |                            |  |  |
|-----------------|---|--|---|--|---|----------------------------|--|--|
|                 | Scope of Work   |  | Craft Assignment—Identify Union Name and Local      |  | <u>Manpower Est.</u>  |                            |  |  |
| Soods at street |   | <u>Union No</u>  |   | Peak   | Avg   |                            |  |  |
| Sandblasting    |   | ٨  | N/A   |  | 2   | 2                          |  |  |
| enerte          |   |  | engang nopis  |  | and relation delicit to the control of the control | agent voice for each order |  |  |
| 100             | San Diego Building                                    | and Con  | stri  | uction Local Unions  |   |                            |  |  |
| ensi.           | Insulators & Allied Trades (Heat & Frost) Local 5     | and the second   | enicacen  | Sheet Melal Workers Local 206  |   | Assumbarin                 |  |  |
|                 | Boltermakers Local 92                                 | -  |   | Steamfitters & Pipefitters Local 250   |   |                            |  |  |
|                 | Bricklayers & Allied Craftsmen Local 4                | or e   |   | Teamsters Local 166  |   |                            |  |  |
|                 | Cernent Masons Local 500/Area 744                     |  |   | Tile/Marble/Terrazzo Local 18  |   |                            |  |  |
|                 | IBEW - Electrical Workers Local 569                   |  | Southwest Regional Council of Carpenters Local 547  |  |   |                            |  |  |
|                 | International Union of Elevator Constructors Local 18 | *  | Southwest Regional Council of Carpenters Local 1506 |  |   |                            |  |  |
|                 | Iron Workers Local 229                                | ocal 229 • Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 |   |  |   |                            |  |  |
|                 | Laborers Local 89                                     |  |   | Painter & Allied Trades DC 36:   |   |                            |  |  |
|                 | Laborers Local Environmental Workers Local 300        |  |   | So Cal Drywall Finishers Local 1136  |   |                            |  |  |
|                 | Plasterers Local 200                                  | *  | -   | Floor Covers Local 1399  |   |                            |  |  |
|                 | Plaster Tenders of So Cal Local 1414                  | *  |   | Glaziers Local 1399  |   |                            |  |  |
|                 | Operating Engineers Local 12                          | . •  |   | Paint & Tapers Local 1399  |   |                            |  |  |
|                 | Plumbers & Steamfitters UA Local 230                  | . •  |   | Tradeshow and Sign Craft Local 831   |   |                            |  |  |
|                 | Road Sprinkler Fitters Local 669                      |  |   | UA Plumbers Local 345: Landscape, Irrigation,  | 45: Landscape, Irrigation, Underground and  |                            |  |  |
| j               | Roofers & Water Proofers Local 45                     | we'r addition  |   | Specialty Piping Applications  |   |                            |  |  |