



**San Diego Unified School District Project Stabilization Agreement – Letter of Assent
Barnard at Bayview Terrace WSM Phase II No. CC22-0801-23-A2-G2
Solpac Construction, Inc. dba Soltek Pacific Construction Company
Stumbaugh & Associates, Inc.
Subcontract No. 01-1150-10801S**

10/31/2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist

**Re: San Diego Unified School District Project Stabilization Agreement Construction
and Major Rehabilitation Funded by Locally Approved Bonds**

Dear General Contractor:

This is to confirm **Stumbaugh & Associates, Inc.** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **CC22-0801-23-A2-G2 Barnard at Bayview Terrace WSM Phase II** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]

SUBCONTRACTOR:

Stumbaugh & Associates, Inc.

Mark Herzer-CEO

SIGNATURE/TITLE

11/3/23

DATE