



**engineered
systems**

818 / 244-6571 Voice
800 / 998-2226 24-Hr Service
888 East Walnut Street
Pasadena, CA 91101

ATTACHMENT A - LETTER OF ASSENT

April 29, 2019

**Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111**

**Fax: (858) 496-1953
Email: ianderson1@sandi.net**

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm ACCO Engineered Systems, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ19-0053-23 and SDUSD Cooperative Charter School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

ACCO Engineered Systems, Inc.

By:

**Hugh Palmer
Associate Risk Manager**

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: SDUSD Cooperative Charter School		Number of Shifts: 1	
General Contractor: Level 10 Construction	SD Unified Contract Number: CZ19-0053-23	Daily Start Time: 6:30 am	Daily Stop Time: 3:00 pm
Subcontractor Start Date: 04/15/2019	Subcontractor Duration (Days): 11/20/2020	Pay Period End Day: Tuesday	Pay Day: Thursday

Subcontractor Information		
Subcontractor Name: ACCO Engineered Systems, Inc.		
Address: 5950 Nancy Ridge Drive, Suite 500, San Diego, CA 92121		
Company Phone: (858)695-3977	Company Fax: (858)566-1948	
License Classifications(s): C-36	License Number: 120696	
DIR Registration Number: 100000546		
Jobsite Contact Name: Pamela Leonard	Jobsite Contact Email: pleonard@accoes.com	Jobsite Contact Phone: (760)475-8544

Describe the Work You Will Perform on this Project (100 words or less)
Plumbing & Site Utilities

Equipment to Be Utilized in Performing Work on this Project
Backhoe Loader
Wheel Loader
Excavator
Skid Steer
Trench Roller
Wacker

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in **Article 3 of the SDUSD PSA**. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with **Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA**.

1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with **Article 8 of the SDUSD PSA**.

Jurisdictional Assignments

Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.	
	Union No	Peak	Avg
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2
Plumbing & Site Utilities	Plumber & Steamfitters UA Local 230	4	2
Plumbing & Site Utilities	Operating Engineers Local 12	2	1
Firestopping & Insulation	Insulators & Allied Trades (Heat & frost) Local 5	2	1

SDUSD PSA Signatory Building and Construction Local Unions

- | | |
|--|--|
| <ul style="list-style-type: none"> • Boilermakers Local 92 • Bricklayers & Allied Craftsmen Local 4 • Cement Masons Local 500/Area 744 • Floor Covers Local 1399 • Glaziers Local 1399 • IBEW - Electrical Workers Local 569 • Insulators & Allied Trades (Heat & Frost) Local 5 • International Union of Elevator Constructors Local 18 • Iron Workers Local 229 • Laborers Local 89 • Laborers Local Environmental Workers Local 300 • Laborers International Union Highway & Street Stripers' LU 1184 • Millwrights & Machine Erectors Local 1607 • Pile Drivers Local 2375 | <ul style="list-style-type: none"> • Paint & Tapers Local 1399 • Plasterers Local 200 • Plaster Tenders of So Cal Local 1414 • Plumbers & Steamfitters UA Local 230 • Road Sprinkler Fitters Local 669 • Roofers & Water Proofer Local 45 • So Cal Drywall Finishers Local 1136 • Southwest Regional Council of Carpenters Local 619 • Sheet Metal Workers Local 206 • Steamfitters & Pipefitters Local 250 • Teamsters Local 166 • Tile/Marble/Terrazzo Local 18 • Tradeshow and Sign Craft Local 831 • UA Plumbers Local 345: Landscape, Irrigation, Underground and |
|--|--|