

9239 OLIVE DRIVE . SPRING VALLEY, OA 91977 PH.619.465.3737 . FAX.619.465.8578 . ST. LICENSE #542724

April 29, 2019

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson l@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Proposition S ("PSA")

Dear Sir:

This is to confirm Commercial & Industrial Roofing Co., Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ19-0053-23 Cooperative Charter School, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Commercial & Industrial Roofing Co., Inc.

Barry Turnour, President

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: SDUSD Cooperative Charter School		Number of Shifts: 1	
General Contractor: Level 10	SD Unified Contract Number CZ19-0053-23	Dally Start Time:7 am	Daily Stop Time:3:30pm
Subcontractor Start Date: n/a	Subcontractor Duration (Days):n/a	Pay Period End Day: Wednesday	Pay Day: Friday
od (Marken mann) History consistence of manners of the forest manners of the first manners and manners of the first manners of the firs	Subcontractor Informa	ation	- Alt (1946-ban-sage
Subcontractor Name: Commercial & Industrial	 (a) 1. (b) 1. (c) 1. (c)	A CONTRACTOR OF THE PROPERTY O	and the second s
Address: 9239 Olive Dr, Spring Valley,Ca, 919	777	·	THE RESERVED AND A STATE OF THE PERSON OF TH
Company Phone: 619-465-3737	Longin	Four PAR ACE DETO	
Company Frione, 013-400-3131	Company	Fax: 619-465-8578	
License Classifications(s); C39	License N	lumber: 542724	
DIR Registration Number: 1000001851			
Jobsile Contact Name: Robert Anderson	Jobsite Contact Email:: safety@ci	roofingcom	Jobsite Contact Phone: 619-465-3737
	Andread and the control of the contr	PARTICULAR DESIGNATION OF THE PARTIC	
. С. С. Маке, т. Б. (д. 1997), поверх (С. 1994), пропросования (С. 1914), просования (С	the Work You Will Perform on this and ¼" coverboard to su		and the state of t
Describe Fastening one layer of 1" adhering JM 60mil White patches, termination bar	and ¼" coverboard to sul	bstrate, Install o	crickets only, Fully
Fastening one layer of 1" adhering JM 60mil White	and ¼" coverboard to sul	bstrate, Install o	crickets only, Fully
Fastening one layer of 1" adhering JM 60mil White	and ¼" coverboard to sul	bstrate, Install o	crickets only, Fully
Fastening one layer of 1" adhering JM 60mil White	and ¼" coverboard to sul	bstrate, Install o	crickets only, Fully
Fastening one layer of 1" adhering JM 60mil White	and ¼" coverboard to sul	bstrate, Install o	crickets only, Fully
Fastening one layer of 1" adhering JM 60mil White patches, termination bar	and ¼" coverboard to sul TPO membrane, Install a and walk pad.	bstrate, Install o	crickets only, Fully e boots, corner
Fastening one layer of 1" adhering JM 60mil White patches, termination bar Equ	and ¼" coverboard to sul TPO membrane, Install a and walk pad.	bstrate, Install of occessories pipe	crickets only, Fully e boots, corner
Fastening one layer of 1" adhering JM 60mil White patches, termination bar	and ¼" coverboard to sul TPO membrane, Install a and walk pad.	bstrate, Install of occessories pipe	crickets only, Fully e boots, corner
Fastening one layer of 1" adhering JM 60mil White patches, termination bar Equ	and ¼" coverboard to sul TPO membrane, Install a and walk pad.	bstrate, Install of occessories pipe	crickets only, Fully e boots, corner
Fastening one layer of 1" adhering JM 60mil White patches, termination bar Equ	and ¼" coverboard to sul TPO membrane, Install a and walk pad.	bstrate, Install of occessories pipe	crickets only, Fully e boots, corner
Fastening one layer of 1" adhering JM 60mil White patches, termination bar Equ	and ¼" coverboard to sul TPO membrane, Install a and walk pad.	bstrate, Install of occessories pipe	crickets only, Fully e boots, corner
Fastening one layer of 1" adhering JM 60mil White patches, termination bar Equ	and ¼" coverboard to sul TPO membrane, Install a and walk pad.	bstrate, Install of occessories pipe	crickets only, Fully e boots, corner

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

- Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.

 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.

 - The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference.

Jurisdictiona	l Assignments		In	
Scope of Work	Craft Assignment—Identify Union Name and Local Manpower Est.			
Goope of Yyurk	<u>Union No</u>	<u>Peak</u>	Avg	
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	5	2	
PVC Roofing	Roofers & Waterproofers Local 45	5	3	
PATRICIPIES STELLING				
All profitation of the second				
	and Construction Local Unions			
Boilermakers Local 92	Paint & Tapers Local 1399			
Bricklayers & Allied Craftsmen Local 4	Plasterers Local 200			
Cement Masons Local 500/Area 744	Plaster Tenders of So Cal Local 1414			
Floor Covers Local 1399	Plumbers &Steamfitters UA Local 230			
Glaziers Local 1399	Road Sprinkler Fitters Local 669			
IBEW - Electrical Workers Local 569	Roofers & Water Proofers Local 45			
Insulators & Allied Trades (Heat & Frost) Local 5	So Cal Drywall Finishers Local 1136			
International Union of Elevator Constructors Local 18	Southwest Regional Council of Carpenters Local 619			
Iron Workers Local 229	Sheet Metal Workers Local 206			
Laborers Local 89	Steamfitters & Pipefitters Local 250			
Laborers Local Environmental Workers Local 300	Teamsters Local 166	i.		
Laborers International Union Highway & Street Stripers' LU 1184	Tile/Marble/Terrazzo Local 18			
Millwrights & Machine Erectors Local 1607	Tradeshow and Sign Craft Local 831			
Pile Drivers Local 2375	UA Plumbers Local 345: Landscape, Irrigation, Underground and			

Specialty Piping Applications

Operating Engineers Local 12