

San Diego Unified School District
**REPLACE ROOFING AND HVAC AT CREATIVE PERFORMING
 MEDIA ARTS (CPMA) MIDDLE SCHOOL – PHASE 2**

Bid No. CZ-17-0770-08

FINAL BID TABULATION
1:00 p.m. – February 23, 2017
Board of Education (BOE) Date: April 4, 2017

GENERAL CONTRACTOR	SUM TOTAL OF ITEMS 1 – 2 AND UNIT PRICES 1-3 INCLUDING ALLOWANCES
Nexgen Building Group, Inc.	\$4,730,530.00
Exbon Development, Inc.	\$5,085,390.00
Straight Line General Contractors, Inc.	\$5,888,900.00
Plyco Corp.	\$5,902,000.00
Angeles Contractor, Inc.	\$6,239,832.50
Solpac Construction Inc., dba Soltek Pacific Construction Co.	\$6,406,400.00

Subcontractors listed by Nexgen Building Group, Inc.

Demolition & Abatement	Watkins Environmental, Inc.	Rough Carpentry	Rocky Coast Builders, Inc.
Roofing & Insulation	Sylvester Roofing Company, Inc.	Sheet Metal	Archibald Inc. dba Archibald Sheet Metal, Inc.
Plaster/Drywall	Onyx Building Group, Inc. dba Onyx Drywall	Painting	All Source Coatings, Inc.
Plumbing/Site Utilities	JSD Plumbing & Mechanical	HVAC	Able Heating & Air Conditioning, Inc.
Electrical	Southland Electric, Inc.	Fire Alarm/Low Voltage	SimplexGrinnell LP
Moving	C and M Relocation Systems		

This bid tabulation reports the results of the bid opening only and does not guarantee or imply project award. The Strategic Sourcing and Contracts Department will be making a recommendation concerning this bid to the Board of Education on April 4, 2017 at 4100 Normal Street, San Diego, CA 92103.

Your deposit for hard copy Bid Packages will be forfeited if plans & specifications, including all addendums are not returned in good condition to ARC within 10 calendar days after Final Bid Tabulation is issued. If you are the apparent low bidder, or a listed subcontractor to the apparent low bidder, please keep your plans and specs and call ARC (619-232-8440) to have your check released.