



ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

July 30, 2015

Project Labor Coordinator
Parsons Constructors Inc.
100 W. Walnut Street
Pasadena, CA 91124

Fax: (626)440-2516
Email: jessica.jones@parsons.com

Attention: Jessica Jones

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm **Strelic Plumbing Inc. dba Advance Plumbing Company** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ-16-0157-57, Furnish and Install New Roof and HVAC at Creative and Performing & Media Arts School (CPMA)**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Strelic Plumbing Inc. dba Advance Plumbing Company

By:
Jon Strelic, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: Creative Performing & Media Arts School - New Roof & HVAC		Number of Shifts: One	
General Contractor: The Augustine Company	SD Unified Contract Number: CZ-16-0157-57	Daily Start Time: 7:00 a.m.	Daily Stop Time: 3:30 p.m.
Subcontractor Start Date: August/September	Subcontractor Duration (Days): 365 days	Pay Period End Day: Wednesday	Pay Day: Thursday

Subcontractor Information			
Subcontractor Name: Strelic Plumbing Inc. dba Advance Plumbing Company			
Address: P.O. Box 1706, El Cajon, CA 92022			
Contact Email Address: vicki@advanceplumbing.net			
Phone: 619-447-2770			
Fax: 619-579-3987	License Classification: C-4, C36	License Status: Expires 4/30/2016	
License Number: 272557			

Describe the Work You Will Perform on this Project (100 words or less)
Plumbing / Storm Drain/ Gas / Condensate

Equipment to Be Utilized in Performing Work on this Project
Excavator/Backhoe/Skid Steer



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with **Article 3** of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with **Articles 8 & 9**, and **Addendum 1** of the SDUSD PSA.

1. Preliminary assignments by the subcontractor.
2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference
3. The subcontractor shall review each claim and shall make final work assignments.
4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with **Article 8** of the SDUSD PSA.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
<i>EXAMPLE: ABC Sprockets/Installation of Sprockets</i>	<i>Sprocket Installers Local 123</i>	<i>5</i>	<i>2</i>
Plumbing & Piping, to include the following:	Plumbers/Pipefitters 230	3	2
hand excavation, backfill, bedding, hand grading			
Machine excavation, backfill	Operators Local 12	1	1

San Diego Building and Construction Local Unions

- | | |
|---|---|
| <ul style="list-style-type: none"> • Insulators & Allied Trades (Heat & Frost) Local 5 • Boilermakers Local 92 • Bricklayers & Allied Craftsmen Local 4 • Cement Masons Local 500/Area 744 • IBEW - Electrical Workers Local 569 • International Union of Elevator Constructors Local 18 • Iron Workers Local 229 • Laborers Local 89 • Laborers Local Environmental Workers Local 300 • Plasterers Local 200 • Plaster Tenders of So Cal Local 1414 • Operating Engineers Local 12 • Plumbers & Steamfitters UA Local 230 • Road Sprinkler Fitters Local 669 • Roofers & Water Proofers Local 45 • Laborers International Union Highway & Street Stripers' LU 1184 | <ul style="list-style-type: none"> • Sheet Metal Workers Local 206 • Steamfitters & Pipefitters Local 250 • Teamsters Local 36 • Tile/Marble/Terrazzo Local 18 • Southwest Regional Council of Carpenters Local 547 • Southwest Regional Council of Carpenters Local 1506 • Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 • Painter & Allied Trades DC 36: • So Cal Drywall Finishers Local 1136 • Floor Covers Local 1399 • Glaziers Local 1399 • Paint & Tapers Local 1399 • Tradeshow and Sign Craft Local 831 • UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications |
|---|---|



**San Diego Unified School District
Project Stabilization Agreement (PSA)
Subcontractor's Pre-Job Conference Form**