

**ATTACHMENT A - LETTER OF ASSENT**

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



**DATE 6.24.22**

Project Labor Coordinator  
4860 Ruffner Street  
San Diego, CA 92111  
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist

**Re: San Diego Unified School District Project Stabilization Agreement  
Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **2S2G Contracting, Inc.** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **CC22-0228-42.A2 GMP #1 and Canyon Hills HS WSM Ph. II** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

**2S2G Contracting, Inc.**

By:  
**Jeremy King, President**

A blue ink handwritten signature of Jeremy King, consisting of several overlapping loops and a long horizontal stroke.

**Jeremy King**

Digitally signed by Jeremy King  
DN: cn=Jeremy King, o, ou,  
email=jeremy@2s2gcontracting.com,  
c=US  
Date: 2022.06.24 14:44:29 -07'00'

**[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]**

**San Diego Unified School District  
Project Stabilization Agreement (PSA)  
Subcontractor Pre-Job Conference Form**



**Subcontractor Information**

Subcontractor name:	2S2G Contracting, Inc.
Company Address:	108 Business Center Dr. Unit B Corona, CA 92880
Phone:	714.602.7855
Company Fax:	866.209.5998
License Number:	940545
License Classifications(s):	C-8, D-12, D-06
DIR Registration Number:	19000001957

X Check this box if you are a tiered subcontractor

Tiered subcontractor to: ~JJJ Floor Covering

**Contract Information**

Contract Name:	Canyon Hills HS WSM Ph. II
General Contractor:	Sundt Construction Inc.
SD Unified Contract #:	CC22-0228-42.A2
Prevailing Wage Determination:	standard per DIR per floor covering union

**Overall Scope of Work for Which Your Company is Responsible  
(Include any scope you plan to subcontract to one or more tiered subs)**

Polished Concrete Con-2 and Scrubbed/Sealed Con-1

**Subcontractor Jobsite Scheduling Information**

Number of Shifts:	1	Daily Start/Stop Times:	7:00 am / 3:30 pm
Pay Day:	Fri	Pay Period End Day:	Previous Fri prior to pay day
Subcontractor Expected Start Date:	TBD	Subcontractor Duration (Days):	Approx. 7 Days total combined for GMP 1 and 2 (subject to change)

**Administration**

	First Name	Last Name	email	Phone
Jobsite Contact	Albert	Ortiz	<a href="mailto:albert@2s2gcontracting.com">albert@2s2gcontracting.com</a>	714.235.2354
Other (Site Admin)	Jeremy	King	<a href="mailto:jeremy@2s2gcontracting.com">jeremy@2s2gcontracting.com</a>	714.858.0043

**Describe the Scope of Work your firm will perform on this Project\***

Polished Concrete Con-2 and Scrubbed/Sealed Con-1

**Equipment your firm will utilize in performing work on this Project**

Diamond grinding equipment, generator, auto scrubber, specialized polished concrete hand tools

**Jurisdictional Assignments for the work your firm will perform**

Craft Assignment—Identify Union Name and Local Union No	Signatory?	Scope of Work	Estimated Manpower (# of persons)	
			Average	Peak
Local 1247 Floor Covering and Local 1399 Floor Covering	Y	Polished/Sealed Concrete	3	4

**Describe any Scope of Work that will be performed by a Tiered Subcontractor**

Tiered Scope of Work	Tiered Sub (or TBD)
N/A	N/A

**SDUSD PSA Signatory Building and Construction Local Unions**

- |  |  |
|--|--|
| <ul style="list-style-type: none"> <li>• Boilermakers Local 92</li> <li>• Bricklayers &amp; Allied Craftsmen Local 4</li> <li>• Cement Masons Local 500/Area 744</li> <li>• Floor Covers Local 1399</li> <li>• Glaziers Local 1399</li> <li>• IBEW - Electrical Workers Local 569</li> <li>• Insulators &amp; Allied Trades (Heat &amp; Frost) Local 5</li> <li>• International Union of Elevator Constructors Local 18</li> <li>• Iron Workers Local 229</li> <li>• Laborers Local 89</li> <li>• Laborers Local Environmental Workers Local 300</li> <li>• Laborers International Union Highway &amp; Street Stripers' LU 1184</li> </ul> | <ul style="list-style-type: none"> <li>• Painter &amp; Allied Trades DC 36</li> <li>• Paint &amp; Tapers Local 1399</li> <li>• Plasterers Local 200</li> <li>• Plaster Tenders of So Cal Local 1414</li> <li>• Plumbers &amp; Steamfitters UA Local 230</li> <li>• Road Sprinkler Fitters Local 669</li> <li>• Roofers &amp; Water Proofers Local 45</li> <li>• So Cal Drywall Finishers Local 1136</li> <li>• Southwest Regional Council of Carpenters Local 619</li> <li>• Sheet Metal Workers Local 206</li> <li>• Steamfitters &amp; Pipefitters Local 250</li> <li>• Teamsters Local 166</li> </ul> |
|--|--|

- |  |  |
|--|--|
| <ul style="list-style-type: none"><li>• Millwrights &amp; Machine Erectors Local 1607</li><li>• Pile Drivers Local 2375</li><li>• Operating Engineers Local 12</li></ul> | <ul style="list-style-type: none"><li>• Tile/Marble/Terrazzo Local 18</li><li>• Tradeshow and Sign Craft Local 831</li><li>• UA Plumbers Local 345: Landscape, Irrigation, Underground and Specialty Piping Applications</li></ul> |
|--|--|

\* Please produce as many copies of this page as is required to describe the work your firm will perform on this contract. For example, if you are performing "Demolition" and "Grading" and anticipate separate work crews performing work at different times, then you would submit a separate description for the "Demolition" scope of work and the "Grading" scope of work. See the attached examples.