



1345 Horsemill Road, El Cajon CA. 92021

ATTACHMENT A - LETTER OF ASSENT

Date 8-13-2019

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Ambrit Services Inc, agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ0-0020-08 Balboa Elementary and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Ambrit Services

By:

Chris Hyams, President

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: CRAWFORD HS. SITE MOD. & CTE AUTO	SD Unified Contract Number: C220-0020-08	Number of Shifts: 1	Daily Stop Time: 4:30
General Contractor: TURNER CONST CO.	Subcontractor Duration (Days): 1-WEEK	Daily Start Time: 8:00	Pay Day: THUR
Subcontractor Start Date: N/A		Pay Period End Day: WEDNESDAY	

Subcontractor Information		
Subcontractor Name: N/A		
Address: N/A		
Company Phone:	Company Fax:	
License Classifications(s):	License Number:	
DIR Registration Number:		
Jobsite Contact Name	Jobsite Contact Email:	Jobsite Contact Phone:

Describe the Work You Will Perform on this Project (100 words or less)
LINE STRIPING - PAVEMENT MARKINGS - SIGNS FOR ADA & PARKING

Equipment to Be Utilized in Performing Work on this Project
HAND TOOLS; LINE STRIPING MACHINE; THERMO PLASTIC MACHINE, GRINDER FOR REMOVAL OF PAVEMENT MARKINGS, CORE DRILL, GEN & SMALL HAND TOOLS.

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the Project Stabilization Agreement. We ask the unions to have these referral procedures posted at their hiring halls in order to be in full compliance with the law.

All work assignments below are proposed assignments. Any craft in disagreement with proposed assignments may submit written documentation, within 14 days after the Pre-job Conference, to justify their claim to the work involved. The contractors will review all responses, if any.

After the review, the contractor(s) shall make all assignment permanent. Any craft who has a disagreement with these final assignment(s) may file a jurisdictional dispute consistent with Article 8, Work Assignments and Disputes of the Project Stabilization Agreement.

Jurisdictional Assignments

<u>Type of Work</u>	<u>Work Assignment</u>
Div. #03 Concrete/ABC's of Concrete, Inc.	Local Union __ The work assigned Excavate footings, pump for concrete
	Local Union __ The work assigned set & strip forms
	Local Union __ The work assigned Shovel while excavate footings and grade for SOG, strip forms
	Local Union __ The work assigned all phases associated with Place & Finish concrete (handles hose, shovel, screed and finish concrete)
	Local Union __ The work assigned Install rebar in cast in place concrete
PAYMENTS MARKINGS	LOCAL 1184