



2461 FENTON STREET  
CHULA VISTA, CA 91914  
Phone (619) 585-8057  
Fax (619) 585-7055

LIC # 801134  
SB # 56213  
MBE # 17000120  
DIR # 100003115

**ATTACHMENT A - LETTER OF ASSENT**

3/1/2023

Project Labor Coordinator  
4860 Ruffner Street  
San Diego, CA 92111  
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist, Maria Cruz

**Re: San Diego Unified School District Project Stabilization Agreement  
Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **A&A FLOORING, INC. DBA A&S FLOORING** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **CC22-0026-39.A1 Crown Point ES WSM GMP 1**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

**A&A FLOORING, INC. DBA A&S FLOORING**

By:   
**SALVADOR GUTIERREZ, PRESIDENT**

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]

## Subcontractor's Pre-Job Conference Form: A&A FLOORING INC

<b>Status</b> Published	<b>Version</b> 1	
<b>Assigned PSA Specialist</b> Maria Cruz	<b>Email</b> mcruz5@sandi.net	<b>Phone Number</b> (619) 879-7870

### Subcontractor's Information

#### Contractor

A&A FLOORING INC

#### Company Address

2461 FENTON STREET CHULA VISTA, CA 91914

#### Phone Number

#### Fax Number

#### CSLB License Number

801134

#### DIR Number

1000003115

#### Contractor License Classification

"C15 - FLOORING AND FLOOR COVERING, C54 - TILE (CERAMIC AND MOSAIC), C-61 / D06 - CONCRETE RELATED SERVICES, C-61 / D52 - WINDOW COVERINGS, A - GENERAL ENGINEERING CONTRACTOR, B - GENERAL BUILDING CONTRACTOR, C20 - WARM-AIR HEATING, VENTILATING AND AIR-CONDITIONING, C36 - PLUMBING, C46 - SOLAR, C-2 - INSULATION AND ACOUSTICAL, C-9 - DRYWALL, C15 - FLOORING AND FLOOR COVERING, C54 - TILE (CERAMIC AND MOSAIC), C-61 / D06 - CONCRETE RELATED SERVICES, C-61 / D52 - WINDOW COVERINGS, C15 - FLOORING AND FLOOR COVERING, C54 - TILE (CERAMIC AND MOSAIC), C-61 / D06 - CONCRETE RELATED SERVICES, C-61 / D52 - WINDOW COVERINGS, C-2 - INSULATION AND ACOUSTICAL, C-9 - DRYWALL, C15 - FLOORING AND FLOOR COVERING, C54 - TILE (CERAMIC AND MOSAIC), C-61 / D06 - CONCRETE RELATED SERVICES, C-61 / D06 - CONCRETE RELATED SERVICES, C-61 / D52 - WINDOW COVERINGS, C15 - FLOORING AND FLOOR COVERING, C54 - TILE (CERAMIC AND MOSAIC), C-61 / D06 - CONCRETE RELATED SERVICES, C-61 / D52 - WINDOW COVERINGS, A - GENERAL ENGINEERING, B - GENERAL BUILDING, C-61 / D34 - PREFABRICATED EQUIPMENT, C15 - FLOORING AND FLOOR COVERING, C54 - TILE (CERAMIC AND MOSAIC), C-61 / D06 - CONCRETE RELATED SERVICES, C-61 / D52 - WINDOW COVERINGS"

### Pre-Award & Contract Information

#### Bid Number

CC22-0026-39.A1

#### Bid Title

Crown Point Elementary School Whole Site Modernization 2022-2  
GMP 1

#### Prevailing Wage Determination

#### Contract Number

CC22-0026-39.A1

#### Contract Title

Crown Point Elementary School Whole Site Modernization  
GMP 1

#### Contract Amount

### Overall Scope of Work for Which Your Company is Responsible

#### Overall Scope of Work

INSTALLATION OF RESILIENT FLOORING, CARPET AND WOOD FLOORS.

### Jobsite Scheduling Information

#### Expected Start Date

10/1/2023

#### Estimated Duration(Days)

84

#### Number of Shifts

1

#### Shift Description

7:00am-3:30pm

#### Pay Day

Friday

#### Pay Period End Day

Sunday

**Jobsite Administration**

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes		ALFONSO	GUTIERREZ	ALFONSOGUTIERREZ@ASFLOORING.COM	(619) 585-8057
Yes	Superintendent	ABELINO	PEREZ	ABELINO@ASFLOORING.COM	(619) 726-7589
Yes		JIM	SPARKS	JIMSPARKS@ASFLOORING.COM	(619) 585-8057
Yes		ALMA	PEREZ	ALMA@ASFLOORING.COM	(619) 585-8057

**Crew: FLOOR LAYER**

Scope of Work your firm will perform on this project  
 INSTALLATION OF RESILIENT FLOORING AND CARPET.

Equipment to be utilized in performing work on this Project  
 POWER HAND TOOLS

**Referral and Jurisdictional Assignment**

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES/RESPON SIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Glaziers & Floor Coverers Local 1399	Floorlayer	Pending	RESILIENT AND CARPET FLOOR LAYER	Pending	10/1/2023 - 6/30/2024	1	2

**Crew: WOOD FLOOR LAYER**

Scope of Work your firm will perform on this project  
 INSTALLATION OF WOOD FLOORING

Equipment to be utilized in performing work on this Project  
 POWER HAND TOOLS

**Referral and Jurisdictional Assignment**

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES/RESPON SIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Glaziers & Floor Coverers Local 1399	Floorlayer	Pending	WOOD FLOOR LAYER	Pending	10/1/2023 - 6/30/2024	2	3

**Add other direct Subcontractors not included on the Division of Work**

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
		Contractor not required to submit information