



**QUALITY YOU CAN HEAR**  
2677 N. Main Street, Suite 230, Santa Ana, CA 92705  
(714) 892-6022 MAIN (714) 892-3155 FAX

February 28, 2023

**ATTACHMENT A - LETTER OF ASSENT**

Project Labor Coordinator  
4860 Ruffner Street  
San Diego, CA 92111  
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist, Maria Cruz

**Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **Pacific Sound Control** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **CC22-0026-39.A1 Crown Point ES WSM GMP 1**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

A handwritten signature in blue ink that reads "Sydney Wittman".

**Pacific Sound Control**

By: **Sydney Wittman, Project Manager**

**[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]**

**Subcontractor's Pre-Job Conference Form: C.E. PICKUP COMPANY, INC.**

<b>Status</b> Published	<b>Version</b> 1	
<b>Assigned PSA Specialist</b> Maria Cruz	<b>Email</b> mcruz5@sandi.net	<b>Phone Number</b> (619) 879-7870

**Subcontractor's Information**

**Contractor**  
C.E. PICKUP COMPANY, INC.

<b>Company Address</b> "2677 N MAIN ST, STE 230" SANTA ANA, CA 92705	<b>Phone Number</b>	<b>Fax Number</b>
<b>CSLB License Number</b> 647465	<b>DIR Number</b> 1000007590	

**Contractor License Classification**  
"A - GENERAL ENGINEERING CONTRACTOR, C27 - LANDSCAPING, C36 - PLUMBING, B - GENERAL BUILDING CONTRACTOR, C-61 / D49 - TREE SERVICE, C-61 / D59 - HYDROSEED SPRAYING, C29 - MASONRY, C-61 / D28 - DOORS, GATES AND ACTIVATING DEVICES, C-2 - INSULATION AND ACOUSTICAL, B - GENERAL BUILDING"

**Pre-Award & Contract Information**

<b>Bid Number</b> CC22-0026-39.A1	<b>Bid Title</b> Crown Point Elementary School Whole Site Modernization GMP 1	<b>Prevailing Wage Determination</b> 2022-2
<b>Contract Number</b> CC22-0026-39.A1	<b>Contract Title</b> Crown Point Elementary School Whole Site Modernization GMP 1	<b>Contract Amount</b>

**Overall Scope of Work for Which Your Company is Responsible**

**Overall Scope of Work**  
Furnish and install (2) Kwik-Wall folding partitions

**Jobsite Scheduling Information**

<b>Expected Start Date</b> 3/4/2024	<b>Estimated Duration(Days)</b> 10
<b>Number of Shifts</b> 1	<b>Shift Description</b> 6:00am-2:30pm
<b>Pay Day</b> Friday	<b>Pay Period End Day</b> Friday

**Jobsite Administration**

JOBSITE CONTACT ?	ADMINISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
No	Superintendent				
Yes	Lead	Pete	Guerriero	pguerriero@pacificsoundcontrol.com	(949) 275-8624
No	Foreman				

**Crew: Track**

**Scope of Work your firm will perform on this project**

Installation of ceiling track that supports operable partitions

**Equipment to be utilized in performing work on this Project**

Scissor lift, fork lift

**Referral and Jurisdictional Assignment**

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES/RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Carpenters Local 619	Carpenter	Pending	Install ceiling track	Pending	3/4/2024 - 3/6/2024	2	2

**Crew: Panels**

**Scope of Work your firm will perform on this project**

Installation of operable partition panels, approximately 3 months after track installation

**Equipment to be utilized in performing work on this Project**

Scissor lift, fork lift

**Referral and Jurisdictional Assignment**

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES/RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Carpenters Local 619	Carpenter	Pending	Install panels	Pending	6/3/2024 - 6/11/2024	3	3

**Add other direct Subcontractors not included on the Division of Work**

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
------	----------------------	------------------------------

Contractor not required to submit information