



CROWN FENCE
ATTACHMENT A - LETTER OF ASSENT Since 1923

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

3/1/2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist, Maria Cruz

**Re: San Diego Unified School District Project Stabilization Agreement
Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **Crown Fence Co.** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **CC22-0026-39.A1 Crown Point ES WSM GMP 1**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Crown Fence Co.

By: 

Adam Silva, Vice President

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]

12070 Telegraph Road, Suite 340, Santa Fe Springs, California 90670
Phone: (562) 864-5177 • Fax: (562) 864-2529



Subcontractor's Pre-Job Conference Form: CROWN FENCE CO

Status Published	Version 1	
Assigned PSA Specialist Maria Cruz	Email mcruz5@sandi.net	Phone Number (619) 879-7870

Subcontractor's Information

Contractor
CROWN FENCE CO

Company Address 12118 BLOOMFIELD AVE SANTA FE SPRINGS, CA	Phone Number	Fax Number
CSLB License Number	DIR Number 1000005330	
Contractor License Classification		

Pre-Award & Contract Information

Bid Number CC22-0026-39.A1	Bid Title Crown Point Elementary School Whole Site Modernization GMP 1	Prevailing Wage Determination 2022-2
Contract Number CC22-0026-39.A1	Contract Title Crown Point Elementary School Whole Site Modernization GMP 1	Contract Amount

Overall Scope of Work for Which Your Company is Responsible

Overall Scope of Work
Install chain link fence and gates Install steel fences and gates temp fence and gates

Jobsite Scheduling Information

Expected Start Date 3/6/2023	Estimated Duration(Days) 59
Number of Shifts 1	Shift Description 7:00am-3:30pm
Pay Day Friday	Pay Period End Day Sunday

Jobsite Administration

JOBSITE CONTACT ?	ADMINISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	Pete	Delgado	pdelgado@crownfence.com	(619) 861-0459
Yes	Lead	Rulie	Casique	rcasique@crownfence.com	(562) 577-2353

Crew: crew

Scope of Work your firm will perform on this project

Dig and set fence posts, erect chain link fence and steel fence, hang gates.

Equipment to be utilized in performing work on this Project

Skid Steer

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES/RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Laborers Local 89	Laborer	Pending	Dig Posts Holes	Pending	3/6/2023 - 5/4/2023	1	2
Operating Engineers Local 12	Operator	Pending	Erect chain link fence, steel fence and gates	Pending	3/6/2023 - 5/4/2023	3	4

Add other direct Subcontractors not included on the Division of Work

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
------	----------------------	------------------------------

Contractor not required to submit information