

## ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.



2/22/2023

Project Labor Coordinator  
4860 Ruffner Street  
San Diego, CA 92111  
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist, Maria Cruz

**Re: San Diego Unified School District Project Stabilization Agreement  
Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **Environmental Construction Group** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **CC22-0026-39.A1 Crown Point ES WSM GMP 1**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

By:   
**Darrin McElroy ; President**

**Subcontractor's Pre-Job Conference Form: ENVIRONMENTAL CONSTRUCTION GROUP, INC.**

Status Published	Version 1	Phone Number (619) 879-7870
Assigned PSA Specialist Maria Cruz	Email mcruz5@sandi.net	

**Subcontractor's Information**

**Contractor**  
ENVIRONMENTAL CONSTRUCTION GROUP, INC.

Company Address 3271 E. 19TH STREET SIGNAL HILL, CA 90755	Phone Number	Fax Number
CSLB License Number 811415	DIR Number 100007666	
Contractor License Classification "B - GENERAL BUILDING, C21 - BUILDING MOVING, DEMOLITION, C22 - ASBESTOS ABATEMENT (Check DOSH Asbestos Registration), A - GENERAL ENGINEERING"		

**Pre-Award & Contract Information**

Bid Number CC22-0026-39.A1	Bid Title Crown Point Elementary School Whole Site Modernization GMP 1	Prevailing Wage Determination 2022-2
Contract Number CC22-0026-39.A1	Contract Title Crown Point Elementary School Whole Site Modernization GMP 1	Contract Amount

**Overall Scope of Work for Which Your Company is Responsible**

**Overall Scope of Work**  
Interior and Exterior Soft Demo and Abatement

**Jobsite Scheduling Information**

Expected Start Date 3/22/2023	Estimated Duration(Days) 1
Number of Shifts 1	Shift Description 7:00am-3:30pm
Pay Day Friday	Pay Period End Day Friday

**Jobsite Administration**

JOBSITE CONTACT ?	ADMINISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	David	Lopez	dlopez@ecgcorp.net	(562) 912-8971
Yes	Lead	Jose	Torres	jtorres@ecgcorp.net	(562) 267-7628
Yes	Foreman	Jose	Torres	jtorres@ecgcorp.net	(562) 267-7628

**Crew: Connor**

Scope of Work your firm will perform on this project  
Sawcutting at designated areas per plan

Equipment to be utilized in performing work on this Project  
Flat Saw and Wall Saw

**Referral and Jurisdictional Assignment** Waiting for revision per 3/2/23 meeting, adding LU89 for non-abatement demo

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES/RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Laborers Local 300	Asbestos	Pending	Sawcutting	Pending	4/1/2023 - 12/29/2023	1	2

**Add other direct Subcontractors not included on the Division of Work**

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
		Contractor not required to submit information