

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

J&B ENGINEERS, SURVEYORS

PLANNING ▼ ENGINEERING ▼ SURVEYING ▼ MAPPING

MINORITY BUSINESS ENTERPRISE (MBE)
Cert No. AZ01675

RCE 29118
DIR Number 1000005072

SMALL BUSINESS ENTERPRISE (SBE)
Cert. No. 58347

March 17, 2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist, Maria Cruz

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Locally Approved Bonds

Dear Sir/Ma'am:

This is to confirm **J&B Engineers, Surveyors** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **CC22-0026-39.A1 Crown Point ES WSM GMP 1**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

J&B Engineers, Surveyors

By:

Feliciano Sotto Jr., President

Subcontractor's Pre-Job Conference Form: J&B SURVEYING INC.

Status Published	Version 1	
Assigned PSA Specialist Maria Cruz	Email mcruz5@sandi.net	Phone Number (619) 879-7870

Subcontractor's Information

Contractor
J&B SURVEYING INC.

Company Address 13670 DANIELSON ST. SUITE G POWAY, CA 92064	Phone Number	Fax Number
CSLB License Number	DIR Number 1000005072	

Contractor License Classification
"C10 - ELECTRICAL, C16 - FIRE PROTECTION CONTRACTOR, C-61 / D52 - WINDOW COVERINGS, C43 - SHEET METAL, C20 - WARM-AIR HEATING, VENTILATING AND AIR-CONDITIONING, C23 - ORNAMENTAL METALS"

Pre-Award & Contract Information

Bid Number CC22-0026-39.A1	Bid Title Crown Point Elementary School Whole Site Modernization GMP 1	Prevailing Wage Determination 2022-2
Contract Number CC22-0026-39.A1	Contract Title Crown Point Elementary School Whole Site Modernization GMP 1	Contract Amount 25750934.00

Overall Scope of Work for Which Your Company is Responsible

Overall Scope of Work
Land Surveying - Site Rough Grade & Finish Grade and Staked Utilities per our scope of work.

Jobsite Scheduling Information

Expected Start Date 3/29/2023	Estimated Duration(Days) 885
Number of Shifts 1	Shift Description 7:00am-3:30pm
Pay Day Friday	Pay Period End Day Saturday

Jobsite Administration

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Lead	Feliciano	Sotto	jbsurvey@sbcglobal.net	(858) 513-1741
No	Superintendent				

Crew: Virgo Sotto

Scope of Work your firm will perform on this project
Land Survey

Equipment to be utilized in performing work on this Project
Robotic Instrument

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES/RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Operating Engineers Local 12	Operator	Pending	Virgo Sotto	Pending	3/29/2023 - 8/31/2025	1	1

Add other direct Subcontractors not included on the Division of Work

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
		Contractor not required to submit information