



2/23/2023

Project Labor Coordinator  
4860 Ruffner Street  
San Diego, CA 92111  
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist, Maria Cruz

**Re: San Diego Unified School District Project Stabilization Agreement Construction  
and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **CR INSULATION INC** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **CC22-0026-39.A1 Crown Point ES WSM GMP 1**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

\*\*\*Signature\*\*\*

CR INSULATION INC

By:

A handwritten signature in black ink, appearing to read "Jesse Corona", written over a horizontal line.

**JESSE CORONA  
PRESIDENT**

**Subcontractor's Pre-Job Conference Form: CR INSULATION, INC.**

<b>Status</b> Published	<b>Version</b> 1	
<b>Assigned PSA Specialist</b> Maria Cruz	<b>Email</b> mcruz5@sandi.net	<b>Phone Number</b> (619) 879-7870

**Subcontractor's Information**

**Contractor**  
CR INSULATION, INC.

<b>Company Address</b> "663 S. RANCHO SANTA FE RD., SUITE 601" SAN MARCOS, CA 92078	<b>Phone Number</b>	<b>Fax Number</b>
<b>CSLB License Number</b> 1005200	<b>DIR Number</b> 1000058432	
<b>Contractor License Classification</b> C-2 - INSULATION AND ACOUSTICAL		
<b>Tiered Subcontractor</b> Yes	<b>Tiered SubContractor To</b> ONYX BUILDING GRP.INC	

**Pre-Award & Contract Information**

<b>Bid Number</b> CC22-0026-39.A1	<b>Bid Title</b> Crown Point Elementary School Whole Site Modernization GMP 1 2022-2	<b>Prevailing Wage Determination</b>
<b>Contract Number</b> CC22-0026-39.A1	<b>Contract Title</b> Crown Point Elementary School Whole Site Modernization GMP 1 2913045.71	<b>Contract Amount</b>

**Overall Scope of Work for Which Your Company is Responsible**

**Overall Scope of Work**  
Exterior Joint Sealants: cleaning, priming, masking, and application of sealant.

**Jobsite Scheduling Information**

<b>Expected Start Date</b> 4/17/2023	<b>Estimated Duration(Days)</b> 30
<b>Number of Shifts</b> 1	<b>Shift Description</b> 7:00am-3:30pm
<b>Pay Day</b> Friday	<b>Pay Period End Day</b> Sunday

**Jobsite Administration**

JOBSITE CONTACT ?	ADMISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	Javier	Esqueda	Jesqueda@crinsulation.com	(619) 788-1285
Yes	Superintendent	Javier	Esqueda	jesqueda@crinsulation.com	(619) 788-1285
No	Lead				

**Crew: CR Insulation**

Scope of Work your firm will perform on this project

Exterior joint sealants

Equipment to be utilized in performing work on this Project

Caulking guns

**Referral and Jurisdictional Assignment**

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES/RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Carpenters Local 619	Carpenter	Pending	Exterior Sealants	Pending	4/15/2023 - 5/15/2023	1	2

**Add other direct Subcontractors not included on the Division of Work**

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
		Contractor not required to submit information