



9767 Aspen Creek Court
San Diego, CA 92126
Phone: (619) 279-5000
Fax: (619) 704-0824

License: C-17 #938152

LETTER OF ASSENT

March 1, 2023

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist, Maria Cruz

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Locally Approved Bonds

Dear Sir:

This is to confirm **Pacific Coast Glazing, Inc.**, agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant **CC22-0026-39.A1 Crown Point ES WSM GMP 1**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

A handwritten signature in blue ink, appearing to read "Adam Posik", is written over a horizontal line.

Pacific Coast Glazing, Inc,

By:
Adam Posik, Vice President

Subcontractor's Pre-Job Conference Form: PACIFIC COAST GLAZING

Status Published	Version 1	
Assigned PSA Specialist Maria Cruz	Email mcruz5@sandi.net	Phone Number (619) 879-7870

Subcontractor's Information

Contractor
PACIFIC COAST GLAZING

Company Address 1451 Moreno Blvd. San Diego, Ca 92110	Phone Number	Fax Number
CSLB License Number 938152	DIR Number 1000006231	
Contractor License Classification C17 - GLAZING		

Pre-Award & Contract Information

Bid Number CC22-0026-39.A1	Bid Title Crown Point Elementary School Whole Site Modernization GMP 1	Prevailing Wage Determination 2022-2
Contract Number CC22-0026-39.A1	Contract Title Crown Point Elementary School Whole Site Modernization GMP 1	Contract Amount 2913045.71

Overall Scope of Work for Which Your Company is Responsible

Overall Scope of Work
Window supply and install including break metal shapes at noted elevations - 085113 Folding Door system supply and install - 084333 Translucent Wall Panel system supply and install - 084500 Glazing supply and install at scope noted above and at HM frames by others - 088000 Fire Rated glazing supply and install at frames by others - 088000 Sealants at windows, folding door and translucent wall panel system - 079200

Jobsite Scheduling Information

Expected Start Date 3/1/2023	Estimated Duration(Days) 250
Number of Shifts 1	Shift Description 6:00 am to 3:30 pm
Pay Day Friday	Pay Period End Day Sunday

Jobsite Administration

JOBSITE CONTACT ?	ADMINISTRATIVE ROLE	FIRST NAME	LAST NAME	EMAIL	PHONE
Yes	Superintendent	Dave	Flynn	dave@pacificcoastglazing.com	(619) 279-5000
No	Lead				

Crew: Glaziers

Scope of Work your firm will perform on this project

windows per 085113 translucent panel system per 084500 folding wall system per 084333 glazing per 088000 at HM frames by others

Equipment to be utilized in performing work on this Project

scissor lift, perry scaffold, power tools, ladders

Referral and Jurisdictional Assignment

UNION	DIR CLASSIFICATION	ASSIGNMENT STATUS	CREW MEMBER ACTIVITIES/RESPONSIBILITIES	SUMMARY OF WORK STATUS	ESTIMATED START - END DATE	ESTIMATED WORKFORCE AVERAGE	ESTIMATED WORKFORCE PEAK
Glaziers & Floor Coverers Local 1399	Glazier	Pending	Glazing	Pending	3/1/2023 - 12/15/2024	4	8

Add other direct Subcontractors not included on the Division of Work

TBD?	TIERED SUBCONTRACTOR	TIERED SUBCONTRACTOR'S SCOPE
Contractor not required to submit information		