



ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

September 30, 2020

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net ; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com ; Frank Pena fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z (“PSA”)

Dear Sir:

This is to confirm **American Asphalt and Concrete, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S (“PSA”) effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ21-0220-39 Curie Elementary School, Joint Use Field**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

American Asphalt and Concrete, Inc.

By: 
Greg Tyner, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: CURIE ELEMENTARY SCHOOL JOINT USE FIELD		Number of Shifts: 1 (DAY)	
General Contractor: BYROM-DAVEY, INC.	SD Unified Contract Number: 20216-01	Daily Start Time: 7AM	Daily Stop Time: 3:30PM
Subcontractor Start Date: TBD	Subcontractor Duration (Days): 10	Pay Period End Day: SATURDAY	Pay Day: FRIDAY

Subcontractor Information		
Subcontractor Name: AMERICAN ASPHALT AND CONCRETE, INC.		
Contact Address: 8011 MEMORY LANE, SPRING VALLEY, CA 91977		Contact Email Address: GREG@AACINC.COM AND CGUTIERREZ@AACINC.COM
Company Phone: (619) 589-8112 OFFICE; (619) 788-7577 CYNTHIA GUTIERREZ		Company Fax: (619) 589-8113
License Classifications(s): A		License Number: 688323
DIR Registration Number: 1000006323		
Jobsite Contact Name: GREG TYNER	Jobsite Contact Email:: GREG@AACINC.COM	Jobsite Contact Phone: (619) 666-4813

Describe the Work You Will Perform on this Project (100 words or less)
<p>OFFSITE: Install asphalt slot patch and return to resurface.</p> <p>ONSITE: Place, grade and compact base course, approx. 6,135 sf. Place hot asphalt mix, approx. 6,135 sf. Install asphalt speed bump. Install asphalt slot patch at various locations. Apply seal coat, approx. 28,880 sf. Apply paint striping per plans.</p>

Equipment to Be Utilized in Performing Work on this Project
Bobcat Roller; Skid Steerer; Skid Steerer; Pavement Machine; Skip Loader
Water Truck
Pavement Striping Machine



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Workforce and Jurisdictional Assignments			
<p>Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.</p> <p>Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.</p> <ol style="list-style-type: none"> 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work. 2. Disagreements with initial assignment shall be addressed directly with the subcontractor. 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA. 			
Jurisdictional Assignments			
<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
Equipment Operators for base grading & installation of asphalt	Operating Engineers Local 12	4	3
Laborers for base grading & installation of asphalt	Laborers Local 89	4	2
Sealcoat	Laborers International Union Highway & Street Stripers' LU 1184	3	2
Striping (performed by Subcontractor, Diamond Striping Services)	Laborers International Union Highway & Street Stripers' LU 1184	3	2
SDUSD PSA Signatory Building and Construction Local Unions			