

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

10/6/2020

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net ; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com ; Frank Pena fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **Ferreira Construction Co., Inc. dba Ferreira Coastal Construction Co.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ21-0220-39 Curie Elementary School Joint Use Field** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Ferreira Construction Co., Inc. dba Ferreira Coastal Construction Co.

By:



Brandon Pensick, Vice President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

Corporate Headquarters:

31 Tannery Rd
Branchburg, NJ 08876
Phone: 908.534.8655
Fax 908.534.8656
www.ferreiraconstruction.com

California Office:

10370 Commerce Center Dr.
Suite B-200
Rancho Cucamonga CA 91730
Phone: 909-606-5900
Fax: 909-606-7711



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: CURRIE ELEMENTARY JUF		Number of Shifts: ONE	
General Contractor: BYROM-DAVEY	SD Unified Contract Number: CZ21-0220-39	Daily Start Time: 7:00 AM	Daily Stop Time: 3:30 PM
Subcontractor Start Date: TBD	Subcontractor Duration (Days): 20 WORKING DAY	Pay Period End Day: THURS	Pay Day: FRIDAY

Subcontractor Information		
Subcontractor Name: FERREIRA CONSTRUCTION CO., INC., dba FERREIRA COASTAL CONSTRUCTION CO.		
Contact Address: 10370 COMMERCE CENTER DR. SUITE B-200 RANCHO CUCAMONGA, CA 91730	Contact Email Address: pdelgado@ferreiraconstruction.com	
Company Phone: 909-606-5900	Company Fax: 909-606-7111	
License Classifications(s): C-13	License Number: 985180	
DIR Registration Number: 1000001634		
Jobsite Contact Name: Fernando Velasco	Jobsite Contact Email: fvelasco@ferreiraconstruction.com	Jobsite Contact Phone: 909-631-3926

Describe the Work You Will Perform on this Project (100 words or less)
<p>Digging Post holes for fence</p> <p>Installing Chain Link Fence and Gates, Backstops and Prefabricated Handrails.</p>

Equipment to Be Utilized in Performing Work on this Project
Skid steer,



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Workforce and Jurisdictional Assignments			
<p>Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.</p> <p>Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.</p> <ol style="list-style-type: none"> 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work. 2. Disagreements with initial assignment shall be addressed directly with the subcontractor. 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA. 			
Jurisdictional Assignments			
<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
		<u>Peak</u>	<u>Avg</u>
Digging fence posts holes	<ul style="list-style-type: none"> • Operating Engineers Local 12 	2	1
Installing Chain Link Fence & Gates, Backstops	<ul style="list-style-type: none"> • Laborers Local 89 	4	3
Installing Prefabricated Handrails	<ul style="list-style-type: none"> • Laborers Local 89 	3	2
SDUSD PSA Signatory Building and Construction Local Unions			
<ul style="list-style-type: none"> • Boilermakers Local 92 • Bricklayers & Allied Craftsmen Local 4 • Cement Masons Local 500/Area 744 • Floor Covers Local 1399 • Glaziers Local 1399 • IBEW - Electrical Workers Local 569 • Insulators & Allied Trades (Heat & Frost) Local 5 • International Union of Elevator Constructors Local 18 • Iron Workers Local 229 • Laborers Local 89 • Laborers Local Environmental Workers Local 300 • Laborers International Union Highway & Street Stripers' LU 1184 • Millwrights & Machine Erectors Local 1607 • Pile Drivers Local 2375 		<ul style="list-style-type: none"> • Paint & Tapers Local 1399 • Plasterers Local 200 • Plaster Tenders of So Cal Local 1414 • Plumbers & Steamfitters UA Local 230 • Road Sprinkler Fitters Local 669 • Roofers & Water Proofers Local 45 • So Cal Drywall Finishers Local 1136 • Southwest Regional Council of Carpenters Local 619 • Sheet Metal Workers Local 206 • Steamfitters & Pipefitters Local 250 • Teamsters Local 166 • Tile/Marble/Terrazzo Local 18 • Tradeshow and Sign Craft Local 831 	