

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

TBO Atter 12/10/14

Project Labor Coordinator Parsons Constructors Inc. 100 W. Walnut Street Pasadena, CA 91124

Fax: (626)440-2516

Email: jessica.jones@parsons.com

Attention: Jessica Jones

San Diego Unified School District Project Stabilization Agreement Construction and Major

Robabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm JAYCOR Construction Technologies, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to Bid No. 22-15-0269-29 Removal or Demolition of Portable Act 146/14 Buildings On An AS-Needed Basis, San Diego Unified School District, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Technologies, Inc.

Gary Gandy, President

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

005555.00007/1422132y1



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
ect Name:		Number of Shifts:	
eneral Contractor:	SD United Contract Number;	Daily Start Time:	Daily Slop Time;
			1330
WHILIAK (SWINS, JAK.	EZ-15-0289-29 Subcontractor Duration (Days):	Pay Period End Day.	Pay Day.
TBD	1	Hours Worker	FRIDAY
GYLON DINSTRUCTION TEAMS O. BOX 2/436, 132 CAS Intact Email Address. THE CANNOY OF TAXABLE CONST. ONE: 19-749-8360 ERT XX 19-749-8390 ense Number:	TON) (A- 92021 TUEROW) COM	License Sta	
295399 Describe the	Work You Will Perform on this	Project (100 words or)	Section 1995 The Sectio
Describe the	Work You Will Perform on this		
Pescribe the PSMMLT PAVING	ent to Se Utilized in Performin	Work on this Project	
Pescribe the PSMALT PAVING Equipm	ent to Se Utilized in Performin		iki matan Matanaran Balan at matan kabulan Matanara katan at katan at katan at katan at katan at katan at kata
Describe the SMALT MING Equipm	ent to Se Utilized in Performin	Work on this Project	



San Diego Unified School District **Project Stabilization Agreement (PSA)** Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

Preliminary assignments by the subcontractor.

and the same of th

 Preliminary assignments by the subcontractor.
 Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days. after the Pre-job Conference

The subcontractor shall review each claim and shall make final work assignments.
 Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA.

Scope of Work	Craft Assignment—Identify Union Name and Local	Manpower Est.		
EXAMPLE: ABC Sprockets/Installation of Sprockets	Sprocket Installers Local 123	<u>Peak</u> 5	Avg 2	
PSIMET ANNY	DRENNTON LOCAL 12 LABOR LOCAL 89	TBD TBD	TBU	
Insulators & Allied Trades (Heat & Frost) Local 5, Boilermakers Local 92, Bricklayers & Allied Craftsmen Local 4, Cement Masons Local 500/Area 744,	Construction Local Unions Sheet Metal Workers Local 206, Sleamfitters & Pipelitters Local 250, Teamsters Local 36,		Section 1	
IBEW - Electrical Workers Local 569, International Union of Elevator Constructors Local 18,	Tile/Marble/Terrazzo Local 18 Southwest Regional Council of Carpenters Local 547			
Iron Workers Local 229, Laborers Local 69,	Southwest Regional Council of Carpenters Local 1506 Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 Polytor & Allied Trades DC 36:			
Laborers Local 300, Plasterers Local 200, Plaster Tenders of So Cal Local 1414, Operating Engineers Local 12,	 Painter & Allied Trades DC 36; So Cal Drywalf Finishers Local 1136, Floor Covers Local 1399, Glaziers Local 1399, 			
Plumbers & Steamfitters UA Local 230, Road Sprinkler Fitters Local 669.	 Paint & Tapers Local 1399, Tradeshow and Sign Craft Local 831 UA Plumbers Local 345: Landscape, irrigation, 	l Indorare:	nd and	
Roofers & Water Proofers Local 45.				