

Horizon Underground Inc.

1595 Mountain Avenue, Norco, CA 92860
Office: 951-603-0745
Fax: 951-603-0746

ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

July 23, 2020

ProjectLaborCoordinator
Attn: SDUSD PSA Coordination Team
4860RuffnerStreet
San Diego, CA 92111

Fax: (858) 496-1953
Email: ianderson1@sandi.net

Attention:Mr.IvoryJ.Anderson,Jr.MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Proposition S (“PSA”)

Dear Sir:

This is to confirm **Horizon Underground, Inc.** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S (“PSA”) effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **[SDUSD Contract No. PS-18-0281-06-San Diego USD-Solar Group 2/Henry High School** and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Horizon Underground, Inc.

By: 
Gena Jones / Payroll Manager

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

Project Stabilization Agreement (PSA) Subcontractor Pre-Job Conference Form

Project Information		Subcontractor Jobsite Scheduling Information	
Project Name: San Diego USD-Solar Group 2-HENRY HS		Number of Shifts: 1	
General Contractor: ENGIE SERVICES U.S. Inc	SD Unified Contract Number: PS-18-0281-06	Daily Start Time: 6:00 am	Daily Stop Time: 2:30 pm
Subcontractor Start Date: 8/10/2020	Subcontractor Duration (Days): 18 days	Pay Period End Day: Saturday	Pay Day: Friday

Subcontractor Information		
Subcontractor Name: Horizon Underground, Inc (2nd to MB Herzog Electric, Inc)		
Address: 1595 Mountain Avenue, Norco, CA 92860		
Company Phone: 951.603.0745	Company Fax: 951-603-0746	
License Classifications(s): A	License Number: 802076	
DIR Registration Number: 1000005528		
Jobsite Contact Name: Josh Lacy	Jobsite Contact Email: JoshL@horizonundergroundinc.com	Jobsite Contact Phone: 951.529.5238

Describe the Work You Will Perform on this Project (100 words or less)
<ol style="list-style-type: none"> 1. Underground Utility Locating 2. Install of electrical conduit by directional drill 3. Form and pour equipment pad 4. Haul off soils-Horizon Underground

Equipment to Be Utilized in Performing Work on this Project
<p>Backhoe, directional bore machine, crew truck, dump trailer, dump truck, And pothole vacuum.</p>

Project Stabilization Agreement (PSA) Subcontractor Pre-Job Conference Form

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in **Article 3 of the SDUSD PSA**. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with **Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA**.

1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with **Article 8 of the SDUSD PSA**.

Jurisdictional Assignments

<u>Scope of Work</u>	<u>Craft Assignment—Identify Union Name and Local</u>	<u>Manpower Est.</u>	
	<u>Union No</u>	<u>Peak</u>	<u>Avg</u>
<i>EXAMPLE: ABC Sprockets/Installation of Sprockets</i>	<i>Sprocket Installers Local 123</i>	<i>5</i>	<i>2</i>
Horizon Underground-Laborers (Horizontal Directional Drilling)-Locating, Directional drilling, entry pits, pothole	Laborers-Local 1184	13	13
Install of electrical conduit Hauling of Soil			
Horizon Underground-Carpenters forming of equipment pads for electrical	Carpenters-Local 619	2	2
Horizon Underground-Ironworker tying of Rebar of equipment pads for electrical	Iron Workers-Local 229	2	2
Horizon Underground-Cement Mason	Cement Masons-Local 500/Area 744	2	2
Concrete finishing for equipment pad for			