

1272 Greenfield Drive, El Cajon, CA 92021 Ph (619) 579-6572 Fax (619) 579-6592

ATTACHMENT A - LETTER OF ASSENT

March 30, 2020

Project Attn: SDUSD PSA Coordination Team 4860 San Diego, CA 92111

Labor

Ruffner

Coordinator

Street

Fax: (858) 496-1953

Email: <u>ianderson1@sandi.net</u>; <u>ivorytegcs@gmail.com</u> Other Email Recipients: Tom Lemmon <u>tom@sdbuildingtrades.com</u>; Frank Pena <u>fpena@swcarpenters.org</u>

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **Team C Construction** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CZ20-0758-52 and Security Fencing at Scripps Ranch HS and Lincoln HS**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Team C Construction

By: David Clarke



San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

Project Information		Subcontractor Jobsite Scheduling Information		
Project Name:		Number of Shifts: 1		
Security Fencing at Scripps Ranch HS & Lincoln	HS			
General Contractor:	SD Unified Contract Number:	Daily Start Time:	Daily Stop Time: 3:30 pm	
Soltek Pacific Construction Company	CZ20-0758-52	7:00am		
Subcontractor Start Date: 04/30/2020	Subcontractor Duration (Days):	Pay Period End Day:	Pay Day: Friday	
	180	Sunday		

Subcontractor Information					
Subcontractor Name: Team C Construction					
Contact Address: 1272 Greenfield Drive El Cajon, Ca	a 92021	Contact Email Address: deanna@teamcinc.com			
Company Phone: 619 579-6572		Company Fax: 619-579-6592			
License Classifications(s): A,B,C-8, C-29		License Number: 668564			
DIR Registration Number: 1000007180					
Jobsite Contact Name Glenn Clarke	Jobsite Contact Email:: glenn@teamcinc.com		Jobsite Contact Phone:		
			619 921-3047		

Describe the Work You Will Perform on this Project (100 words or less)

Site concrete and rebar

Equipment to Be Utilized in Performing Work on this Project						
Concrete pump						
Bobcat						
Backhoe						



San Diego Unified School District Project Stabilization Agreement (PSA) <u>Subcontractor's Pre-Job Conference Form</u>

Workforce and Jurisdictional Assignments

Workforce hiring rules are described in Article 3 of the SDUSD PSA. Contact unions regarding dispatch/referral procedures.

Subcontractors shall work assignments in accordance with Articles 8, 9 & 16, and Addendum 1 of the SDUSD PSA.

- 1. Initial assignments by the subcontractor. Only crafts signatory to the SDUSD PSA may be assigned work.
- 2. Disagreements with initial assignment shall be addressed directly with the subcontractor.
- 3. The subcontractor shall consider any craft challenges to its work assignment. Any changes must be submitted in writing to the PSA coordinator within 14 days of the initial assignment announced at the Pre-job conference
- 4. Assignments shall be considered final 14 days after the Pre-job conference. Craft(s) in disagreement with the assignment may pursue remedies in accordance with Article 8 of the SDUSD PSA.

	Jurisdictiona	Ass	ignments			
Scope of Work		Craft Assignment—Identify Union Name and Local		Manpower Est.		
			Union No	<u>Peak</u>	Avg	
Set Forms			Local 619		2	
Place Concrete /Clean & Strip Forms			Local 89		2	
Finish Concrete			Local 500	6	2	
Backhoe/Concrete Pumping		Local 12		1	1	
	Rebar		Local 229	3	2	
	SDUSD PSA Signatory Building	and	Construction Local Unions			
٠	Boilermakers Local 92	•	Paint & Tapers Local 1399			
٠	Bricklayers & Allied Craftsmen Local 4	٠	Plasterers Local 200			
٠	Cement Masons Local 500/Area 744	•	Plaster Tenders of So Cal Local 1414			
•	Floor Covers Local 1399	Plumbers &Steamfitters UA Local 230				
٠	Glaziers Local 1399	Road Sprinkler Fitters Local 669				
٠	IBEW - Electrical Workers Local 569	٠	Roofers & Water Proofers Local 45			
٠	Insulators & Allied Trades (Heat & Frost) Local 5	٠	So Cal Drywall Finishers Local 1136			
٠	International Union of Elevator Constructors Local 18	•	 Southwest Regional Council of Carpenters Local 619 			
•	Iron Workers Local 229	•	Sheet Metal Workers Local 206			
٠	Laborers Local 89	•	Steamfitters & Pipefitters Local 250			
•	Laborers Local Environmental Workers Local 300	•	Teamsters Local 166			
٠	Laborers International Union Highway & Street Stripers' LU 1184	•	Tile/Marble/Terrazzo Local 18			
•	Millwrights & Machine Erectors Local 1607	•	Tradeshow and Sign Craft Local 831			
•	Pile Drivers Local 2375	•	UA Plumbers Local 345: Landscape, Irrigation, Underground and			
	Operating Engineers Local 12	-	Specialty Piping Applications			
•	Painter & Allied Trades DC 36					