



2461 FENTON STREET
CHULA VISTA, CA 91914
Phone (619) 585-8057
Fax (619) 585-7055

LIC # 801134
SB # 56213
MBE # 17000120
DIR # 1000003115

ATTACHMENT A - LETTER OF ASSENT

December 5, 2019

Project Labor Coordinator
Attn: SDUSD PSA Coordination Team
4860 Ruffner Street
San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net ; ivorytegcs@gmail.com

Other Email Recipients: Tom Lemmon tom@sdbuildingtrades.com ; Frank Pena
fpena@swcarpenters.org

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded By Propositions S and Z ("PSA")

Dear Sir:

This is to confirm **A&A FLOORING, INC., DBA A&S FLOORING** agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CP19-1138 and EB SCRIPPS ELEMENTARY SCHOOL MULTI PURPOSE ROOM FLOOR REPLACEMENT**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

A&A FLOORING, INC. DBA A&S FLOORING

By:

SALVADOR GUTIERREZ, PRESIDENT

[Copies of this Letter must be submitted by Contractor to the Project Labor Coordinator, the San Diego Building and Construction Trades and to the Carpenters consistent with Article II, Section 2.4(b)]

EB SCRIPPS ES LETTER OF ASSENT

From: Alma Perez (alma@asflooring.com)

To: ianderson1@sandi.net; ivorytegcs@gmail.com

Cc: tom@sdbuildingtrades.com; fpena@swcarpenters.org

Date: Thursday, December 5, 2019, 10:31 AM PST

Hi Ivory,

Please find attached our Letter of Assent for the E Scripps ES project.

Thank^{*)}
(,.,. * you! *

Alma Perez
A&S Flooring
2461 Fenton Street
Chula Vista, CA 91914
Ph. (619) 585-8057
Fax. (619) 585-7055



LETTER OF ASSENT.pdf
291kB