



2461 FENTON STREET
CHULA VISTA, CA 91914
Phone (619) 585-8057
Fax (619) 585-7055

LIC # 801134
SB # 56213
MBE # 17000120
DIR # 1000003115

ATTACHMENT A - LETTER OF ASSENT

December 05, 2022

Project Labor Coordinator
4860 Ruffner Street
San Diego, CA 92111
Fax: (858) 496-1953

Attention: SDUSD PSA Specialist

**Re: San Diego Unified School District Project Stabilization Agreement
Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir:

This is to confirm **A&A FLOORING, INC. DBA A&S FLOORING** agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to **SDUSD Contract No. CP23-0126-52 JOC FLOORING**, and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,
A&A FLOORING, INC. DBA A&S FLOORING

By:
SALVADOR GUTIERREZ, PRESIDENT

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]