PROJECT STABILIZATION AGREEMENT & PRIME CONTRACTOR LETTER OF ASSENT

Project Stabilization Agreement (PSA): This project is subject to the Project Stabilization Agreement (PSA) adopted by the Board of Education on July 28, 2009 and as subsequently amended. The complete agreement is available for viewing and downloading at www.sandiegounified.org/node/1097. The successful Contractor (and all Subcontractors) will be required to execute a PSA Letter of Assent (LOA), whereby Contractor and Subcontractors agree to conform to all terms and conditions set forth in the PSA.

TO:	SAN DIEGO UNIFIED SCHOOL DIS its Board of Education ("the District").	TRICT, a California Public School District, acting by and through
FROM:	Solpac Construction, Inc., dba Soltek Pac	ific Company
(Name of Contractor)		
2424 Congress Street, San Diego, CA 92110		
		(Address)
San D	liego, CA. 92110	
Quil D		City, State, Zip Code)
640.20	96-6247/ 619-296-4314	
019-2	90-0247/ 019-290-4314	(Telephone/Fax)
		((••••
mcard	onna@soltekpacific.com	(Email Address)
		(Email Address)
Matth	ew L. Caronna	
(Name(s) of Contractor's Authorized Executive(s))		
1000000370		
	(Department of	Industrial Relations (DIR) Number)
88664	1- A, B	
***************************************		nse Board (CSLB) Number/ Classifications)
Project and Me to time party a	Stabilization Agreement – School Collasure YY, effective July 28, 2009 and be amended by the negotiating partiend bound by this Agreement shall ex	be party to and bound by the San Diego Unified School District instruction Major Rehabilitation Funded by Propositions S and Z as subsequently amended, as such Agreement may from time es or interpreted pursuant to its terms. Such obligation to be a tend to all work covered by the Agreement undertaken by this 10296-08-00-G1 Construction Services at Fulton K-8 School WSM and Fulton
similarly Contrac	y bound for all work within the scope at Compliance Office an identical Lette	ractors and others covered by the PSA of whatever tier to be e of the Agreement by signing and furnishing to the District's r of Assent prior to their commencement of work.
Execute	SU DY.	
	(Signature of Company Officer)	12/18/2024 (Date)
	Matthew L. Caronna	President (Title)
	(Typed or Printed Name)	(Title)