

## ATTACHMENT A - LETTER OF ASSENT

To be signed by all Contractors awarded work covered by the Project Stabilization Agreement prior to commencing work.

### **VB Engineering**

19170 Paradise Mountain Rd , Valley Center, CA 92082

1/18/2025

Project Labor Coordinator  
4860 Ruffner Street  
San Diego, CA 92111  
Fax: (858) 496-1953


Attention: SDUSD PSA Specialist Edmundo Avila II

### **Re: San Diego Unified School District Project Stabilization Agreement Construction and Major Rehabilitation Funded by Locally Approved Bonds**

Dear Sir or Madam:

This is to confirm VB Engineering agrees to be party to and bound by the San Diego Unified School District Project Stabilization Agreement effective July 28, 2009, as such Agreement, may from time to time be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract Number: LB25-0296-08-00-G1 and Contract Title: Fulton K-8 School Whole Site Modernization (GMP No. 1), and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,  
VB Engineering

DocuSigned by:  
  
9FB4B1BDB6A14C3...

By:  
Name: Steve Weitman  
Vice President

**[Copies of this Letter must be submitted to the Project Labor Coordinator and to the Council consistent with Article II, Section 2.4(b)]**