

San Diego Unified School District
**FURNISH AND INSTALL HVAC SYSTEMS AND ALL ASSOCIATED
 WORK AT DISTRICT SCHOOL SITES – REGION 3 (IDIQ)**

Bid No. CZ-14-0299-08

**FINAL BID TABULATION
 1:00 p.m. – September 19, 2013
 Board of Education (BOE) Date: October 22, 2013**

GENERAL CONTRACTOR	EXTENDED SUM TOTAL OF LINE ITEMS 1 - 496 PLUS ALLOWANCE (added by District)*
Angeles Contractor, Inc.	\$18,217,482.38*
SOLPAC CONSTRUCTION INC. dba Soltek Pacific Construction Company	\$18,509,032.00*
ETC Building & Design Inc.	\$18,936,959.26*
Triton Structural Concrete, Inc.	\$19,026,563.86*

Comments
*Determined low bidder

Subcontractors listed by Angeles Contractor, Inc.

Rough Carpentry	Rocky Coast Builders Inc.	Earthwork	Amcon Development Inc.
Hazmat Removal	Karcher Environmental Inc.	Paving	Amcon Development Inc.
Structural Steel	S P C Iron Works Inc.	Concrete	Amcon Development Inc.
Roofing	Danny Letner Inc. dba Letner Roofing Company	Demolition	The HVAC Exchange Inc.
Plumbing	J D S Plumbing & Mechanical	Fencing	Alcorn Fence Company dba Atlas Fence Co.
HVAC	Able Heating & Air Conditioning	Acoustic Ceiling	C G Acoustics
Electrical	Southland Electric Inc.		

This bid tabulation reports the results of the bid opening only and does not guarantee or imply project award. The Strategic Sourcing and Contracts Department will be making a recommendation concerning this bid to the Board of Education on October 22, 2013 at 4100 Normal Street, San Diego, CA 92103.