

San Diego Unified School District
**FURNISH AND INSTALL HVAC SYSTEMS AND ALL ASSOCIATED
 WORK AT DISTRICT SCHOOL SITES – REGION 5 (IDIQ)**
 Bid No. CZ-14-0301-08

FINAL BID TABULATION
REVISED 9/11/2013

1:00 p.m. – September 3, 2013
Board of Education (BOE) Date: October 8, 2013

GENERAL CONTRACTOR	EXTENDED SUM TOTAL OF LINE ITEMS 1 - 496 PLUS ALLOWANCE (added by District)
T. B. Penick & Sons, Inc.	\$29,831,684.56
Echo Pacific Construction, Inc.	\$37,094,497.07
Angeles Contractor, Inc.	Non-Responsive / \$31,156,808.00
ETC Building and Design Inc.	Non-Responsive / \$55,381,693.06
SOLPAC CONSTRUCTION INC. dba Soltek Pacific Construction Company	Withdrew Bid / \$25,920,610.02

Per Public Contract Code 20111, the District is exercising its right to reject all bids, ~~due to bid irregularities~~. It is planned that the project will be rebid at a later date. You may return your plans and specifications to ARC Reprographics to receive your deposit if you chose not to bid on the other HVAC Regions. Be sure to return them within 10 calendar days of this notice.