

San Diego Unified School District  
**FURNISH AND INSTALL HAVAC SYSTEMS AND ALL  
ASSOCIATED WORK AT DISTRICT SCHOOL SITES – REGION 5**  
**Bid No. CZ-14-0541-08**

**FINAL BID TABULATION**  
**1:00 p.m. – October 29, 2013**  
**Board of Education (BOE) Date: November 19, 2013**

GENERAL CONTRACTOR	EXTENDED SUM TOTAL OF LINE ITEMS 1 - 496 PLUS ALLOWANCE (added by District)*
AO Reed & Company	\$19,507,426.35*
Angeles Contractor, Inc.	\$20,018,413.52*
T.B. Penick & Sons, Inc.	\$20,487,012.69*

Comments
*To determine low bidder

Subcontractors listed by AO Reed & Company

<b>Rough Carpentry</b>	Soltek Pacific Construction Co.	<b>Electrical</b>	Neal Electric Corp.
<b>Demolition</b>	Soltek Pacific Construction Co.	<b>Fencing</b>	Soltek Pacific Construction Co.
<b>Structural Steel</b>	Soltek Pacific Construction Co.	<b>Concrete</b>	Soltek Pacific Construction Co.
<b>Metal Studs</b>	Soltek Pacific Construction Co.	<b>Acoustical</b>	Soltek Pacific Construction Co.
<b>Roofing</b>	Soltek Pacific Construction Co.	<b>Painting</b>	Soltek Pacific Construction Co.
<b>Sheet Metal</b>	Soltek Pacific Construction Co.	<b>Plaster</b>	Soltek Pacific Construction Co.
<b>Plumbing</b>	A-Vet Contracting Inc.	<b>Drywall</b>	Soltek Pacific Construction Co.
<b>Controls</b>	Green Total Solutions Inc.		

**This bid tabulation reports the results of the bid opening only and does not guarantee or imply project award. The Strategic Sourcing and Contracts Department will be making a recommendation concerning this bid to the Board of Education on November 19, 2013 at 4100 Normal Street, San Diego, CA 92103.**