

Commercial Openings, Inc.

Women Owned, Small Business Enterprise #50424

ATTACHMENT A - LETTER OF ASSENT

4/12/2018

Project Labor Coordinator Attn: SDUSD PSA Coordination Team 4860 Ruffner Street San Diego, CA 92111

Fax: (858) 496-1953

Email: ianderson1@sandi.net

Attention: Mr. Ivory J. Anderson, Jr. MBA/MSLS

Re: San Diego Unified School District Project Stabilization Agreement Construction and Major

Rehabilitation Funded By Proposition S ("PSA")

Dear Sir:

This is to confirm Commercial Openings, Inc. agrees to be a party to and bound by the San Diego Unified School District Project Stabilization Agreement - School Construction Major Rehabilitation Funded by Proposition S ("PSA") effective July 28, 2009, consisting of the Resolution dated July 28, 2009, the Agreement between the San Diego Unified School District and the San Diego Building and Construction Trades, the Agreement between the San Diego Unified School District and the Southwest Regional Council of Carpenters, and Addendum No. 1, and as the PSA may, from time to time, be amended by the negotiating parties or interpreted pursuant to its terms. Such obligation to be a party and bound by this Agreement shall extend to all work covered by the Agreement undertaken by this Company on the Project pursuant to SDUSD Contract No. CZ-18-0732-08 New Construction of Sports Complex at Correia Middle School and this Company shall require all of its subcontractors of whatever tier to be similarly bound for all work within the scope of the Agreement by signing and furnishing to you an identical Letter of Assent prior to their commencement of work.

Sincerely,

Commercial Openings, Inc.
By:

Ed Peyakov / Vice President



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Project inform	ation	Subcon	tractor Jo	obsite Scheduling Information	
Project Name: New Construction of Sports Complex at Correia Midd	le School	Number of St			
General Contractor: Straight Line General Contractor	SD Unified Contract Number:	Daily Start Ti	me:	Daily Stop Time: 3pm	
Subcontractor Start Date: TBD	Subcontractor Duration (Days): Monday — Friday	Pay Period E Friday	nd Day:	Pay Day: Friday	
Annual region party (prints - response seals - response seals and seals of response	Subcontractor Inform	nation	Piki Malakan makampunya yyang dan d		
Subcontractor Name: Commercial Openings, Inc.			#	The state of the s	
Address: 9711 Cactus Street, Lakeside Ca 92040	rae market de le la communication de la contraction de la communication de la communic	and a second of the second of	- Agrica de sense de la company de la compan	rannon (Aria) di mandala di Marija (Aria) (A	
Contact Email Address: lori@codooors.com		ill the manner of the manner of the state of	THE PERSON NAMED AND ADDRESS OF THE PERSON NAMED AND ADDRESS O		
Phone: 619-258-1703				PARTIE OF THE STATE OF THE STAT	
Fax: 619-258-1756	License Classification: D28	Licen Activ		cense Status:	
License Number: 878161		and Malainer point have the correspondence of the second and a supplication of the second and a sup	Physical Company of the Company of t		
		Andread was a second or second or participated by the community of the com	menter pri i menter procedente es belando es	**************************************	
		And the second of the second o			
Describe the	Work You Will Perform on this	Project /400	worde or	looal	
Supply and Install Doors, Fra					

Equipme	ent to Be Utilized in Performin	g Work on this	s Project		
		20 41 k a adam mengangan kada mengangan kanggangan kanggangan	ekilesi merinak i rangang 144,500 (147,515)	nekaran saran manayi inga di manan na manan m	
			Ara-d-drawkhannana		
		A STATE OF THE STA		W. Control of the Con	



San Diego Unified School District Project Stabilization Agreement (PSA) Subcontractor's Pre-Job Conference Form

Referrals and Jurisdictional Assignments

Referral procedures will be in accordance with Article 3 of the SDUSD PSA. Unions should have such referral procedures posted at their hiring halls.

Subcontractors make work assignments in accordance with Articles 8 & 9, and Addendum 1 of the SDUSD PSA.

Preliminary assignments by the subcontractor.

2. Any craft in disagreement with preliminary assignments must submit written documentation justifying their claim to the work within 14 days after the Pre-job Conference

The subcontractor shall review each claim and shall make final work assignments.

4. Any craft in disagreement with the final assignments may file a jurisdictional dispute consistent with Article 8 of the SDUSD PSA

- Junisulcijon	al Assignments			
Scope of Work	Craft Assignment—Identify Union Name and Local Manpower Est			
SSEPTION THAN	<u>Union No</u>	<u>Peak</u>	<u>Av</u> g	
Doors, Frames, & Hardware	Southwest Regional Council of Carpenters Local 547	2	1	
		The state of the s		
Insulators & Allied Trades (Heat & Frost) Local 5	Construction Local Unions Sheet Metal Workers Local 206	Helming and a control of the control		
Boilermakers Local 92 Bricklayers & Allied Craftsmen Local 4 Cement Masons Local 500/Area 744	 Steamfitters & Pipefitters Local 250 Teamsters Local 166 Tile/Marble/Terrazzo Local 18 			
IBEW - Electrical Workers Local 569 International Union of Elevator Constructors Local 18	 Southwest Regional Council of Carpenters Local 547 Southwest Regional Council of Carpenters Local 1506 			
Iron Workers Local 229 Laborers Local 89 Laborers Local Environmental Workers Local 300	 Millwrights & Machine Erectors Local 1607 Pile Drivers Local 2375 Painter & Allied Trades DC 36: So Cal Drywall Finishers Local 1136 			
Plasterers Local 200 Plaster Tenders of So Cal Local 1414 Operating Engineers Local 12	 Floor Covers Local 1399 Glaziers Local 1399 Paint & Tapers Local 1399 			
Plumbers &Steamfitters UA Local 230 Road Sprinkler Fitters Local 669	Tradeshow and Sign Craft Local 831 UA Plumbers Local 345: Landscape, Irrigation, U	n do rarou una	l and	